NOTICE

IN ORDER TO BE PLACED ON THE BIDDER’S LIST
ASSOCIATED WITH RFP NO. 050111 -
RENOVATION OF EAST/WEST UNDERGROUND
GARAGE ELEVATORS IN THE RAYBURN HOUSE
OFFICE BUILDING, ALL INTERESTED PARTIES
MUST SUBMIT THEIR COMPANY INFORMATION,
TO INCLUDE COMPANY NAME, POINT OF
CONTACT, PHONE/FAX NUMBER AND EMAIL
ADDRESS, VIA EMAIL TO
NROBINSON@AOC.GOV OR VIA FAX TO (202) 225-
3221. SIMPLY DOWNLOADING THE
SOLICITATION PACKAGE WILL NOT PLACE
YOUR COMPANY ON THE BIDDER’S LIST.



mailto:NROBINSON@AOC.GOV

NOTICE

NO HAND CARRIED BIDS!
NO MAILED BIDS!

Current security requirements established by the U.S. Capitol Police to
screen mail being delivered to the U.S. Capitol Complex of buildings
preclude the use of U.S. Postal Service by offerors to deliver their
proposals submitted in response to this solicitation. In addition, because all
packages must be screened for security purposes at a central location prior
to their delivery, the Architect of the Capitol cannot accept packages
containing offers handcarried directly to the Bid Room address within the
Ford House Office Building, as specified elsewhere in this solicitation, or
at any other location in the U.S. Capitol Complex of buildings.

Due to these unusual circumstances the Procurement Division for the
Architect of the Capitol will only accept offers/proposals via UPS or
FEDEX. See provision AOC52.215-1 Instructions to Offerors located in
Section L for solicitations for services/supplies or the Solicitation
Conditions for solicitations for construction. All handcarried
offers/proposals will be rejected. Any attempt to handcarry an
offer/proposal to any location in the U.S. Capitol Complex of buildings will
be refused. Offerors are advised when sending proposals via FEDEX or
UPS not to use same day delivery. FEDEX/UPS often subcontract out the
delivery for same-day service. It is necessary for delivery personnel to
arrive in a FEDEX/UPS truck and be in a uniform recognized as
FEDEX/UPS. Offerors are encouraged to determine who will be making
the delivery when making arrangements with FEDEX/UPS.
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SOLICITATION,OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION ilzg;l'zlé(IESUED PAGE 1 OF 40 PAGES
AND AWARD RFP050111 |:| SEALED BID (IFB)
(Construction, Alteration, or Repair)
Architect of the Capitol NEGOTIATED (RFP)

IMPORTANT -The "offer" section on the reverse must be fully completed by offeror.

4, CONTRACT NO. |5. REQUISITION/PURCHASE REQUEST NO.| 6. PROJECT NO. 7. TITLE

HB 050140 Renovate East/West Underground Garage Elevators
8. ISSUED BY 9. ADDRESS OFFER TO
AOC - Procurement Division AOC - Procurement Division
2nd & D Streets, SW 2nd & D Streets, SW
Room H2-263 Room H2-263
WASHINGTON, DC 20515 WASHINGTON, DC 20515
10. FOR INFORMATION a. NAME b. TELEPHONE NUMBER (Include area code)(NO COLLECT CALLS)
CALL: NICHELE C. ROBINSON 202-226-1947

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" means "bid" and "bidder".
THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date)

11. The Contractor shall begin performance 0 calendar days and complete itwithin __272 _ calendar days after receiving
award, D notice to proceed. This performance period is mandatory Dnegotiable. ((See J)
12a. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT [12b. CALENDAR DAYS
BONDS? (If "YES," indicate within how many calendar days after award in Item 12b).
kIves [Jno 20

13. ADDITIONAL SOLICITATION REQUIREMENTS

01:00

a.  Sealed offers in original and 2 copies to perform the work required are due at the place specified in item 8 by (hour)

local time _11/29/2005 (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

b.  An offer guarantee [ is, Dis not required.

c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by

_— 60 . . .
Offers providing less than —______ calendar days for Government acceptance after the date offers are due will not be considered and will be

rejected.

RFP050111
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OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than ltem 14.)

The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted

17.
by the Government in writing within 80 calendar days after the date offers are due. (Insert any number equal to or greater than the minimum
requirement stated in ltem 13d. Failure to insert any number means the offeror accepts the minimum in Item 13d.)

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

AMENDMENT NO.

DATE

20a. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
(Type or print)

20b. SIGNATURE

20c. OFFER DATE

AWARD (To be compl

eted by Government)

21. ITEMS ACCEPTED

22. AMOUNT

23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified)

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
41US.C.5

26. ADMINISTERED BY

27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL COMP

LETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this document

and return copies to issuing office) Contractor agrees to furnish and
deliver all items or perform all work requirements identified on this form and any
continuation sheets for the consideration stated in this contract. The rights and
obligations of the parties to this contract shall be governed by (a) this contract
award, (b) the solicitation, and (c) the clauses, representations, certifications, and
specifications incorporated by reference in or attached to this contract.

29. AWARD (Contractor is required to sign this document.) Your offer on this
solicitation is hereby accepted as to the items listed. This award consummates the
contract, which consists of (a) the Government solicitation and your offer, and (b)
this contract award. No futher contractual document is necessary.

30a.NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN
(Type or print)

31la. NAME OF CONTRACTING OFFICER (Type or print)

Nichele C. Robinson

30b. SIGNATURE 30c. DATE

31b. UNITED STATES OF AMERICA 3lc. DATE SIGNED

BY.

RFP050111
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Summary Info Continuation Page

BASE

Number Commodity Name Quantity Unit of Issue | Unit Price ($) | Total Cost ($, Inc. disc)

1 Renovate East and West Underground Garages in Total : 1.00 EA $ $

accordance

Description:with attached specifications.

Lump-Sum Price for Base $

General Conditions

AOC52.202-2
DEFINITIONS - CONSTRUCTION (JUN 2004)

(a) The term Government means the United States of America, represented by the Architect of the Capitol, who is the Contracting
Officer.

(b) The term head of the agency means the Committee, Commission, or other authority of the Legislative Branch of the Government
having final jurisdiction or supervision over the work involved. The other authority as used in this paragraph includes the Architect of
the Capitol in cases in which he has final jurisdiction or supervision over the work involved.

(c) Theterm Architect as used in the contract documents shall mean the Architect of the Capitol.

(d) The term Contracting Officer as used in the contract documents means the Architect of the Capitol or his duly authorized
representative.

(e) Theterm his duly authorized representative means any person or persons or board authorized to act for the head of the agency
within the scope of their authority.

(f) The term Contractor means the individual, partnership or corporation entering into a contract with the Government to perform the
work specified.

(g) The term Subcontractor , as used in this part, means any supplier, distributor, vendor, or firm that furnishes supplies or servicesto
or for a prime contractor or other subcontractor. There is no privity of contract between the Government and the Subcontractors.

(h) The term Project Director means the individual designated by the Architect to monitor the progress of work from a technical
standpoint. The duties and responsibilities of the Project Director shall include supervision of scheduling, receipt and verification of
Contractor s payrollsin accordance with the Davis Bacon Act, coordination between Divisions, concerning resolution and/or

RFP050111
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avoidance of potential problems and, to the extent authorized by the Delegation of Authority, if any, issuance of clarifications,
supplemental agreements and change orders to the Contractor.

(i) The term contract documents includes, collectively, the Project Manual, the contract drawings and the addenda and modifications
thereto, if any.

()) Theterm work includes, but is not limited to, materials, 1abor, and manufacture and fabrication of components.

(k) The term specifications means the portion of the Contract Documents that consist of the written requirements for materials,
equipment, construction systems, standards and workmanship for the Work, and performance of related services.

() The term drawings means the graphic and pictorial portions of the Contract Documents, wherever located and whenever issued,
that show the design, location and dimensions of the Work, and generally includes plans, elevations, sections, details, schedules and
diagrams.

(m) Wherever in the specifications or upon the drawings the word directed, required, ordered, designated, prescribed, or words of like
import are used, it shall be understood that the direction, requirement, order, designation, or prescription, of the Contracting Officer is
intended and similarly the words approved, acceptable, satisfactory, or words of like import shall mean approved by or acceptable to,
or satisfactory to the Contracting Officer, unless otherwise expressly stated.

(n) Where as shown, as indicated, as detailed, or words of similar import are used, it shall be understood that the reference is made to
the drawings accompanying this contract unless stated otherwise. The word provided as used herein shall be understood to mean
provide complete in place, that is furnished and installed.

(End of clause)

AOC52.203-1

ADVERTISING/PROMOTIONAL MATERIALS (JUN 2004)

(a) It isthe palicy of the Congress to discourage contractors providing services and supplies to the Legidative Branch entities,
including the Architect of the Capitol, from advertising practices that feature the Capitol and Capitol Complex in amanner in which
conveys, or is reasonably calculated to convey, afalse impression of sponsorship, approval or endorsement of any product or service
by the Congress, the Government of the United States, or any Department, Agency or instrumentality thereof.

(b) Contractors performing construction services for Legisative Branch entities, including the Architect of the Capital, are
discouraged from capitalizing on their contractual relationships with such entities and shall not engage in advertising practices which
convey, or are reasonably calculated to convey, afalse impression of sponsorship, approval or endorsement of any product or service
by the Congress, the Government of the United States, of any Department, Agency or instrumentality thereof. Thisincludes utilizing,
in conjunction with the fact of their contractual relationship, images of the Capitol, any other buildings in the Capitol Complex, or any
part of the United States Capitol Grounds in their advertising or promotional materials; and/or publishing or disseminating the

af orementioned advertising or promotiona materials.

(c) The Contractor, by signing this contract, agrees to comply with the foregoing and to submit any proposed advertising or
promotional copy connected in any manner with this contract and/or the Capitol, other Capitol Complex Buildings, or the United
States Capitol Grounds to the Contracting Officer for approval prior to publication.

(End of clause)

AOC52.203-2

DISCLOSURE OF INFORMATION TO THE GENERAL PUBLIC (JUN 2004)

(a) Promptly after receiving any request from the general public for information on or data derived from this contract, the contractor
shall notify the Architect of the Capitol, Procurement Division. The contractor shall cooperate with the Procurement Division in
compiling or collecting information or dataif the Architect of the Capitol determines the information or data to be releasable.

(b) General public, for purposes of this clause, are those groups or individuals who are not authorized by law or regulation to have
access.

(c) Thisclauseis not intended to prevent the contractor from providing contract information or data which the contractor is required to
provide in order to conduct its business, such as insurance, banking, subcontracting.

(d) The contractor is permitted to request that proprietary information or data not be released if such release would harm or impair the
contractor in conducting its normal business. Such request must be documented with clear and specific grounds for that claim.

(End of clause)

AOC52.204-1

PRINTED OR COPIED DOUBLE-SIDED ON RECY CLED PAPER (JUN 2004)

The Contractor is encouraged to submit paper documents, such as offers, letters, or reports, that are printed or copied doubled-sided on
recycled paper and meet minimum content standards when not using el ectronic commerce methods to submit information or datato
the Government.

RFP050111
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(End of clause)

AOC52.211-3

DEFICIENCIES IN CONTRACT DOCUMENTS (JUN 2004)

The Contractor shall promptly inform the Contracting Officer, in writing, of any discovered errors, omissions, discrepancies, conflicts
or ambiguities in the contract documents before proceeding with any work affected by such factors. Failure to do so will be at the risk
of the Contractor.

(End of clause)

AOC52.211-6

NOTICE TO PROCEED (JUN 2004)

A formal notice, or notices, to proceed will be issued as soon as practical, normally after approval by the Contracting Officer of the
bonds and insurance. Unless specifically authorized in writing, any steps taken in connection with the performance of, or the
preparation to perform, the contract, prior to issuance of the notice to proceed, will be the responsibility of and at the risk of the
Contractor, and without any cost whatsoever to the Government.

(End of clause)

AO0C52.215-10

EXAMINATION OF RECORDS (JUN 2004)

(a) The Contractor agrees that the Architect of the Capitol or any duly authorized representatives shall, until the expiration of 3 years
after final payment under this contract, have access to and the right to examine any books, accounting procedures and practices
documents, papers, records and other data regardless of whether such items are in written form, in the form of computer data or in any
other form and other supporting evidence, involving transactions related to this contract or compliance with any clause or certification
thereunder.

(b) The Contractor further agreesto includein all its subcontracts hereunder a provision to the effect that subcontractor agrees that the
Architect of the Capitol or any authorized representatives shall, until the expiration of 3 years after final payment under the
subcontract, have access to and the right to examine books, documents, papers, records other data regardless of whether such items are
in written form, in the form of computer data or in any other form, and other supporting evidence, involving transactions related to the
subcontract or compliance with any clause or certification thereunder.

(c) The term subcontract as used in this clause excludes purchase orders not exceeding $10,000.

(End of clause)

AOC52.215-11

AUDITS (JUN 2004)

(a) If the price of this contract is changed through the operation of any of the provisions of this contract, the Contractor, within such
reasonable time as the Contracting Officer may direct, shall submit complete and accurate cost and pricing datain support of any
claim asserted under such provisions.

(b) With the submission of cost and pricing data the Contractor shall supply the following certification by a duly authorized corporate
officer, partner, or owner, as applicable:

"Thisisto certify that, to the best of my knowledge and belief, the cost and pricing data herewith submitted to the Contracting Officer
in support of a price adjustment under Supplement/Claim No. for (identify by
description) are accurate and complete and they are current as of (date).

Date of Execution

Firm
Signature
Title "

(c) The Contracting Officer in accordance with the FAR clause Audit and Records - Negotiation , 52.215-2, has the right to examine
all books, records, documents and other data of the Contractor or subcontractor in order to eval uate the accuracy, compl eteness, and
currency of cost or pricing data thus submitted. The Contractor shall insert an appropriate provision in al subcontracts for the purpose
of making the requirements of this paragraph applicable thereto.

(End of clause)

RFP050111
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AOC52.216-6

UNDEFI NI TI ZED CONTRACT ACTI ONS ( MAR 2005)

(a) In the event of an urgent situation, the services or supplies nmay be required on an
enmer gency basis under an undefinitized contract action (energency task/delivery order
contract nodification, or letter contract). The contract action may be either verbal
typed, or hand witten, with the formof the undefinitized contract action dictated by the
access the issuing Contracting Oficer has to the ACC network or a conputer. If issued
verbally, the Contracting Oficer shall provide a witten confirm ng docunent to the
|ocation identified by the contractor within 5 cal endar days after issuance of the verba
undefinitized contract action. If an undefinitized contract action is issued under an

exi sting contract, the ternms and conditions of the contract shall be in effect and

i ncorporated by reference under any undefinitized contract issued.

(b) The scope of work as originally issued on the undefinitized contract action will, of
necessity, be sonewhat broad and general in nature. It is to also be considered as a
Notice to Proceed i mediately with the work under the undefinitized contract action. An
estimated amount for the work to be perforned shall be obligated to ensure that reasonable
funds are available for paynent to the contractor, and an estimated conpl etion date shal
be identified on the undefinitized contract action. If the contractor believes the anount
of funds obligated or time for conpletion as stated in the undefinitized contract action
are unreasonable, within 30 cal endar days after issuance of the witten undefinitized
contract action the contractor is responsible for notifying the Contracting Oficer of
this and providi ng a suggested anount of funds for obligation or tinme for conpletion. In
no i nstance shall the contractor's suggested anount of funds for obligation or tinme for
conpl etion be considered as binding to the contractor or the CGovernnent in future
negoti ati ons. The Government can elect to use the contractor's suggested anmount of funds
or tinme for conpletion as an indication that sone additional funds or tine for conpletion
may be required and obligated or adjusted, respectively, in order to ensure that
reasonably adequate funds are available to pay the contractor for services performed or
that the conpletion tine is reasonable.

(c) Wthin a reasonable amunt of tine after the issuance of the undefinitized contract
action but not later than an estinmated 25% of the way through the conpletion of the work
under the undefinitized contract action, an authorized representative of the contractor
nmust neet, either in person or telephonically, with the Contracting Oficer to further
define the scope of work, negotiate the price, identify a final conpletion date, and
address other activities necessary to definitize the undefinitzed contract action. This
estimated 25% shall use the best infornmation reasonably avail able and be based upon (1) an
estimate of the anpunt of work conpleted relative to the original general scope of work or
(2) the amount of payments nade relative to the original amount obligated.

(d) Paynents can be made fromthe original anpbunt obligated, but the undefinitized
contract action nust be definitized before paynents exceed 40% of the funds originally
obl i gat ed

(e) If comunications are distrupted to the degree that it is necessary to comunicate
with the Contracting Oficer at their residence or through other devices that do not
utilize AOC owned equipnent, i.e., the Contracting Oficer's residential telephone |line,
horme address, etc., the contractor shall treat the Contracting Officer's persona

i nfornmati on as confidential and shall not divulge the information to any individual or
organi zation, including but not limted to other ACC personnel, w thout the Contracting
Oficer's express witten pernmission. If it becomes necessary for the Contracting O ficer
to comunicate with the contractor through nmeans other than the contractor's nornal place
of business, i.e., the contractor's residential telephone line or home address, the
Contracting Oficer shall not divulge the information to any individual or organization
including but not Iimted to other AOC or contractor personnel, w thout the contractor's
express witten permssion

(f) For the purposes of this clause, e-nmail is considered express witten permn ssion

(End of clause)

AOC52.219-1
UTILIZATION OF SMALL BUSINESS CONCERNS (AUG 2004)

RFP050111



Page 7 of 40

(a) It isthe palicy of the Government as declared by the Congress that a fair proportion of the purchases and contracts for supplies and
services for the Government be placed with all types of small business concerns as determined by the size standardsin 13 CFR 121.
(b) The Contractor agrees to accomplish the maximum amount of subcontracting to all types of small business concerns that the
Contractor finds to be consistent with the efficient performance of this contract.

(End of clause)

AOC52.222-1

OVERTIME WORK - CONSTRUCTION (AUG 2004)

No extra reimbursement will be allowed for work performed outside regular working hours or on Saturday, Sundays or holidays and,
for work performed in the District of Columbia, Presidential Inauguration Day, unless such work is ordered in writing by the
Contracting Officer and payment therefore is authorized in the written order, and provided such work is not otherwise required to be
performed under terms of the contract.

(End of clause)

AOC52.222-3

CONVICT LABOR (JUN 2004)

In connection with the performance of work under this contract the Contractor agrees not to employ any person undergoing sentence
of imprisonment except as provided by Public Law 89-176, approved September 10, 1965, 18 U.S.C. 4082(c)(2).

(End of clause)

AOC52.222-7

WORKMEN'S COMPENSATION LAWS (JUN 2004)

The Contractor and his subcontractors employed on the site shall comply with the Workmen's Compensation Laws of the District of
ColumbiaMaryland Virginia.

(End of clause)

52.223-3
52.223-3 HAZARDOUS MATERI AL | DENTI FI CATI ON AND MATERI AL SAFETY DATA (JAN 1997)
(a) "Hazardous material", as used in this clause, includes any nmaterial defined as

hazardous under the | atest version of Federal Standard No. 313 (including revisions
adopted during the termof the contract).

(b) The offeror nust |ist any hazardous naterial, as defined in paragraph (a) of this
clause, to be delivered under this contract. The hazardous nmaterial shall be properly
identified and include any applicable identification nunber, such as National Stock Nunber
or Special Item Nunber. This information shall also be included on the Material Safety
Data Sheet subnmitted under this contract.

Mat eri al s Ildentificatioh
No.

(I'f none, insert "None")

(c) This list nmust be updated during performance of the contract whenever the Contractor
determ nes that any other material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each itemas required prior to
award, a Material Safety Data Sheet, neeting the requirenents of 29 CFR 1910.1200(g) and
the | atest version of Federal Standard No. 313, for all hazardous material identified in
paragraph (b) of this clause. Data shall be subnmitted in accordance with Federal Standard
No. 313, whether or not the apparently successful offeror is the actual manufacturer of
these itens. Failure to subnit the Material Safety Data Sheet prior to award may result in
t he apparently successful offeror being considered nonresponsible and ineligible for

awar d.

(e) If, after award, there is a change in the conposition of the iten(s) or a revision to
Federal Standard No. 313, which renders inconplete or inaccurate the data submtted under
paragraph (d) of this clause, the Contractor shall pronptly notify the Contracting Oficer
and resubnit the data.
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(f) Neither the requirenents of this clause nor any act or failure to act by the
Government shall relieve the Contractor of any responsibility or liability for the safety
of Governnment, Contractor, or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the Contractor fromconplying wth
appl i cabl e Federal, State, and | ocal |aws, codes, ordi nances, and regul ati ons (including
the obtaining of |icenses and permits) in connection with hazardous materi al

(h) The Governnent's rights in data furnished under this contract with respect to
hazardous material are as foll ows:

(1) To use, duplicate and disclose any data to which this clause is applicable. The
purposes of this right are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling,
packagi ng, transporting, or disposing of hazardous materials;

(ii) Ootain nedical treatnment for those affected by the material; and

(iii) Have others use, duplicate, and disclose the data for the Government for these

pur poses.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance wth
subparagraph (h)(1) of this clause, in precedence over any other clause of this contract
providing for rights in data.

(3) The Governnent is not precluded fromusing simlar or identical data acquired from
ot her sources.

(End of clause)

AOC52.223-1
HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA - SUPPLEMENT (JUN 2005)

(a) Except as provided in paragraph (c), the Contractor shall prepare and submit a sufficient number of Material Safety Data Sheets
(MSDS s), meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous
materials identified in FAR 52.223-3(b).

(b) For items shipped to consignees, the Contractor shall include a copy of the MSDS s with the packing list or other suitable shipping
document which accompanies each shipment. Alternatively, the Contractor is permitted to transmit MSDS s to consignees in advance
of receipt of shipments by consignees, if authorized in writing by the Contracting Officer.

(c) For items shipped to consignees identified by mailing address as agency depots, distribution centers or customer supply centers,
the Contractor shall provide one copy of the MSDS in or on each shipping container. If affixed to the outside of each container, the
MSDS s must be placed in aweather resistant envelope.

(d) For items provided to a construction site, the contractor shall provide two copies of each MSDS. One copy shall be provided to the
COTR in accordance with the Division 1 submittal requirements, and a second copy shall be kept in an MSDS binder on the job site.

(End of clause)

AOC52.223-3

SECURITY MARKINGS (JUN 2004)

(a) Before dissemination to subcontractors or other personnel, all AOC drawings and electronic copies thereof shall be considered at a
minimum to be sensitive but unclassified (SBU). The following statement shall be imprinted on each page of drawings:
PROPERTY OF THE UNITED STATES GOVERNMENT

COPYING, DISSEMINATING, OR DISTRIBUTING THESE DRAWINGS, PLANS OR SPECIFICATIONS TO
UNAUTHORIZED USERS IS PROHIBITED

Do not remove this notice

Properly destroy documents when no longer needed

(b) The following paragraph shall be included on the cover page of the information (such as the cover page on a set of construction
drawings and on the cover page of the specifications).

PROPERTY OF THE UNITED STATES GOVERNMENT

COPYING, DISSEMINATING, OR DISTRIBUTING THESE DRAWINGS, PLANS OR SPECIFICATIONS TO
UNAUTHORIZED USERS IS PROHIBITED
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Do not remove this notice
Properly destroy documents when no longer needed
(End of clause)

AOC52.223-4

TRANSMISSION OR POSTING OF DRAWINGS/SPECIFICATIONS (JUN 2004)

Due to security issues, the contractor is strictly prohibited from placing or transmitting drawings and specifications on the internet or
modem without express permission from the Architect of the Capitol.

(End of clause)

52.225-9
52.225-9 BUY AMERI CAN ACT- CONSTRUCTI ON MATERI ALS (JUN 2003)

(a) Definitions. As used in this clause--

Conponent nmeans an article, material, or supply incorporated directly into a construction
mat eri al .

Construction material neans an article, material, or supply brought to the construction
site by the Contractor or a subcontractor for incorporation into the building or work. The
termal so includes an item brought to the site preassenbled fromarticles, materials, or
supplies. However, energency life safety systens, such as energency lighting, fire alarm
and audi o evacuation systens, that are discrete systems incorporated into a public

buil ding or work and that are produced as conplete systens, are evaluated as a single and
di stinct construction naterial regardl ess of when or how the individual parts or
conponents of those systens are delivered to the construction site. Materials purchased
directly by the Governnent are supplies, not construction material

Cost of conponents means- -

(1) For conponents purchased by the Contractor, the acquisition cost, including
transportation costs to the place of incorporation into the construction material (whether
or not such costs are paid to a donestic firn), and any applicable duty (whether or not a
duty-free entry certificate is issued); or

(2) For conponents nmanufactured by the Contractor, all costs associated with the

manuf acture of the conmponent, including transportation costs as described in paragraph (1)
of this definition, plus allocable overhead costs, but excluding profit. Cost of
conponents does not include any costs associated with the

manuf acture of the end product.

Domestic construction material neans--

(1) An unmanufactured construction material mned or produced in the United States; or

(2) A construction nmaterial manufactured in the United States, if the cost of its
conponents m ned, produced, or manufactured in the United States exceeds 50 percent of the
cost of all its conmponents. Conponents of foreign origin of the same class or kind for

whi ch nonavail ability determ nati ons have been nade are treated as donestic.

Foreign construction material means a construction naterial other than a donestic
construction nmaterial .

United States nmeans the 50 States and the District of Colunbia, and outlying areas.
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(b) Donestic preference. (1) This clause inplenments the Buy Anmerican Act (41 U S.C
10a-10d) by providing a preference for donestic construction material. The Contractor
shall use only donestic construction material in performng this contract, except as
provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the construction material or conponents |isted by
the Governnment as follows: [Contracting Officer to Iist applicable excepted materials or
i ndi cate (none)].

(3) The Contracting O ficer nay add other foreign construction material to the list in
paragraph (b)(2) of this clause if the Governnent determn nes that

(i) The cost of donmestic construction material would be unreasonable. The cost of a
particul ar donestic construction material subject to the requirements of the Buy American
Act is unreasonabl e when the cost of such naterial exceeds the cost of foreign material by
nore than 6 percent;

(ii) The application of the restriction of the Buy Anerican Act to a particular
construction material would be inpracticable or inconsistent with the public interest; or

(iii) The construction naterial is not nmined, produced, or manufactured in the United
States in sufficient and reasonably avail able comercial quantities of a satisfactory
quality.

(c¢) Request for determ nation of inapplicability of the Buy American Act. (1)(i) Any
Contractor request to use foreign construction material in accordance w th paragraph
(b)(3) of this clause shall include adequate information for CGovernnent eval uation of the
request, including--

(A) A description of the foreign and donestic construction naterials;

(B) Unit of neasure;

(O Qantity;

(D) Price;

(E) Tinme of delivery or availability;

(F) Location of the construction project;

(G Nane and address of the proposed supplier; and

(H A detailed justification of the reason for use of foreign construction materials cited
i n accordance with paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the narket
and a conpleted price conparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the
construction site and any applicable duty (whether or not a duty-free certificate nay be
i ssued).

(iv) Any Contractor request for a determination subnmtted after contract award shal
explain why the Contractor could not reasonably foresee the need for such determnation
and coul d not have requested the determ nati on before contract award. If the Contractor
does not subnmit a satisfactory explanation, the Contracting Oficer need not nmake a

det ermi nati on.

(2) If the Government determines after contract award that an exception to the Buy
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Anerican Act applies and the Contracting Officer and the Contractor negotiate adequate
consideration, the Contracting Oficer will nodify the contract to allow use of the
foreign construction nmaterial. However, when the basis for the exception is the

unr easonabl e price of a domestic construction material, adequate consideration is not |ess
than the differential established in paragraph (b)(3)(i) of this clause.

(3) Domestic preference.

(1) This clause inplements the Buy Anerican Act (41 U S.C. 10a-10d) by providing a
preference for domestic construction material. The Contractor shall use only donestic
construction material in performng this contract, except as provided in paragraphs (b)(2)
and (b)(3) of this clause.

(2) This requirenent does not apply to the construction material or conponents |isted by
the Government as follows: [Contracting Officer to list applicable excepted
materials or indicate (none)].

(3) The Contracting O ficer nay add other foreign construction nmaterial to the list in
par agraph (b)(2) of this clause if the Government determ nes that

(i) The cost of donestic construction material would be unreasonable. The cost of a
particul ar donestic construction material subject to the requirements of the Buy Anmerican
Act is unreasonabl e when the cost of such nmaterial exceeds the cost of foreign material by
nore than 6 percent;

(ii) The application of the restriction of the Buy Anerican Act to a particular
construction material would be inpracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United
States in sufficient and reasonably avail able comercial quantities of a satisfactory
quality.

(c) Request for determ nation of inapplicability of the Buy American Act.

(1) (i) Any Contractor request to use foreign construction material in accordance with
par agraph (b)(3) of this clause shall include adequate information for Government

eval uation of the request, including--

(A) A description of the foreign and donestic construction materials;

(B) Unit of neasure;

(O Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G Nane and address of the proposed supplier; and

(H A detailed justification of the reason for use of foreign construction naterials cited
i n accordance w th paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonabl e survey of the market
and a conmpleted price conparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the
construction site and any applicable duty (whether or not a duty-free certificate nmay be
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i ssued).

(iv) Any Contractor request for a determination subnitted after contract award shal
explain why the Contractor could not reasonably foresee the need for such deternination
and coul d not have requested the determ nation before contract award. If the Contractor
does not submit a satisfactory explanation, the Contracting Oficer need not nmake a

det ermi nati on.

(2) If the Government determines after contract award that an exception to the Buy
American Act applies and the Contracting O ficer and the Contractor negotiate adequate
consi deration, the Contracting Oficer will nodify the contract to allow use of the
foreign construction material. However, when the basis for the exception is the

unr easonabl e price of a donmestic construction material, adequate consideration is not |ess
than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Governnment deternines that an exception to the Buy Anerican Act applies,
use of foreign construction material is nonconpliant with the Buy American Act.

(d) Data. To permt evaluation of requests under paragraph (c) of this clause based on

unr easonabl e cost, the Contractor shall include the follow ng information and any
appl i cabl e supporting data based on the survey of suppliers:

Forei gn and Donestic Construction Materials Price Conparison

lonstructiop Unit of Quantity Price
mat eri al nmeasur e (dol I ars)
lescri pti orn (1)
[tem 1:
For ei gn
constructi pn
mat eri al
[tem 1:
Donesti ¢
constructi pn
mat eri al
[tem 2:
For ei gn
constructi pn
mat eri al
[tem 2:
Donesti ¢
constructi ¢n
mat eri al

Include all delivery costs to the construction site and any applicable duty (whether or
not a duty-free entry certificate is issued).

Li st nane, address, tel ephone nunber, and contact for suppliers surveyed. Attach copy of
response; if oral, attach summary.

I ncl ude ot her applicable supporting infornmation

(End of cl ause)
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AOCS52.225-1

BUY AMERICAN ACT - SUPPLEMENT (JUN 2004)

In addition to provisions of the above clause entitled, Buy American Act , the General Provisions of the Legidative Branch
Appropriations Act providesin part, as follows:

(a) It isthe sense of the Congress that, to the greatest extent practicable, all equipment and products purchased with funds made
available in the Act should be American-made.

(b) In providing financial assistance to or entering into any contract with, any entity using funds made available in the Act, the head of
each Federal Agency, to the greatest extent practicable, shall provide to such entity a notice describing the statement made in
Paragraph (a) above, by the Congress.

(End of clause)

AOC52.228-2

INSURANCE - WORK ON A GOVERNMENT INSTALLATION (SEP 2004)

(a) The Contractor shall, at his own expense, provide and maintain during the entire performance of this contract at least the kinds and
minimum amounts of insurance as required in this clause.

(b) Within twenty (20) calendar days after the date of contract award or before commencing work under this contract, whichever is
earlier, the Contractor shall notify the Contracting Officer in writing that the required insurance has been obtained. A Certificate of
Insurance evidencing the Contractor's compliance with the requirements of this clause, identifying all policies of insurance and
sureties proposed for the provision of liability coverage pertinent to the work of the instant contract, including the endorsement
required in this paragraph, and manually countersigned by an authorized representative of the insurance company shall be submitted in
accordance with the time frame stated in this paragraph. All policiesfor liability protection, bodily injury, or property damage shall
include the United States of America, acting by and through the Architect of the Capitol, as an additional insured with respect to
operations under this contract. Each policy of insurance shall contain the following endorsement, which may be attached as arider:

"It is understood and agreed that the Contractor's Insurance Company or surety shall notify the Architect of the Capitol, in writing,
thirty (30) calendar days in advance of the effective date of any reduction in or cancellation of this policy."

(c) Insurance and required minimum liability limits are:

(1) Appropriate bodily injury and property damage liability insurance, with limits of not less than $500,000 for each occurrence and
$2,000,000 for annual aggregate, including requirements for protection of hoisting and scaffolding operations, when applicable, and
servicing areas adjacent to the building;

(2) Automobile bodily injury liability insurance with limits of not less than $200,000 for each person and $500,000 for each accident,
and property liability insurance, with alimit of not less than $20,000 for each accident. A combined single limit for these coveragesis
acceptable; and/or

(3) Workmen's compensation insurance as required by the laws of (1) the District of Columbiafor work performed on a Government
site located in the District of Columbia; (2) the State of Maryland for work performed on a Government site located in Maryland; or
(3) the Commonwealth of Virginiafor work performed on a Government site located in Virginia.

(d) The Contractor shall insert the substance of this clause, including this paragraph, in subcontracts under this contract that require
work on a Government installation, and shall require subcontractors to provide and maintain the insurance required in this clause. The
Contractor shall maintain a copy of all subcontractors proofs of required insurance, and shall make copies available to the Contracting
Officer upon request.

(End of clause)

AOC52.228-5

PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION (SEP 2004)

(a) Definitions. Asused in this clause, original contract price means the award price of the contract; or, for requirements contracts, the
price payable for the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum
guantity. Original contract price does not include the price of any options, except those options exercised at the time of contract award.
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(b) Amount of required bonds. Unless the resulting contract price is $25,000 or less, the successful offeror shall furnish performance
and payment bonds to the Contracting Officer as follows:

(1) Performance Bonds: (Standard Form 25). The penal amount of performance bonds at the time of contract award shall be 100
percent of the original contract price.

(2) Payment Bonds: (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall be 100 percent of
the original contract price.

(c) Additional bond protection. (1) The Government may require additional performance and payment bond protection if the contract
priceisincreased. The increase in protection generally will equal 100 percent of the increase in contract price.

(2) The Government may secure the additional protection by directing the Contractor to increase the penal amount of the existing
bonds or to obtain an additional bond.

(d) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance agreements, to
the Contracting Officer, within the time period specified in Item 12 of the form entitled, Solicitation, Offer, and Award (Construction,
Alteration, or Repair) or otherwise specified by the Contracting Officer, but in any event, before starting work.

(e) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate sureties whose
names appear on the list contained in Treasury Department Circular 570, or by other acceptable security such as postal money order,
certified check, cashier s check, irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain bonds or
notes of the United States. Treasury Circular 570 is published in the Federal Register or may be obtained from the U.S. Department of
Treasury, Financial Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227.
(f) Notice of subcontractor waiver of protection (40 U.S.C. 270 b(c). Any waiver of the right to sue on the payment bond is void
unlessit isin writing, signed by the person whose right is waived, and executed after such person has first furnished labor or material
for use in the performance of the contract.

(End of clause)

AOC52.228-6

NOTICE TO SURETIES (JUN 2004)

The final inspection and acceptance of the work included in this contract shall not be binding or conclusive upon the Government if it
shall subsequently appear that the Contractor has willfully or fraudulently, or through collusion with the representatives of the
Government in charge of the work, supplied inferior material or workmanship, or has departed from the terms of the contract, or if
defects of any kind should develop during the period that the guarantees covering such material and workmanship arein force. In such
event, the Government shall have the right, notwithstanding such final acceptance and payment, to have the work removed and to
cause the work to be properly performed and satisfactory material supplied to such extent as, in the opinion of the Contracting Officer,
may be necessary to finish the work in accordance with the drawings, if any, and specifications, at the expense of the Contractor and
the sureties on its bond, and the Government shall have the right to recover against the Contractor and its sureties the cost of such
work, together with such other damages as the Government may suffer because of the default of the Contractor in the premises, the
same as though such acceptance and final payment had not been made.

(End of clause)

AOCS52.232-4

PAYMENTS - CONSTRUCTION (SEP 2005)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more frequent intervals as
determined by the Contracting Officer, or estimates of work accomplished which meets the standards of quality established under the
contract, as approved by the Contracting Officer.

(1) The Contractor s request for progress payments shall including the following substantiation:

(i) Anitemization of the amounts requested, related to the various elements of work required by the contract covered by the payment
requested,;

(i) A listing of the amount included for work performed by each subcontractor under the contract;

(iii) A listing of the total amount of each subcontract under the contract;

(iv) A list of the amounts previously paid to each such subcontractor under the contract; and

(v) Additiona supporting datain aform and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and preparatory work done to
be taken into consideration. Material delivered to the Contractor at locations other than the site also may be taken into consideration
if--

(i) Consideration is specifically authorized by this contract; and

(i) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will be used to
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perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the following certification, or
payment shall not be made: (However, if the Contractor elects to delete Paragraph (c)(4) from the certification, the certification is still
acceptable.)

| hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of the contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received under the contract, and timely
payments will be made from the proceeds of the payment covered by this certification.

(3) Thisrequest for progress payments does not include any amounts which the prime contractor intends to withhold or retain

from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor s performance.

(Name)

(Title)

(Date)

(d) Retainage. In making such progress payments, there shall be retained 10 percent of the estimated amount until final completion
and acceptance of all work required by the contract. However, if the Contracting Officer, at any time after 50 percent of the work has
been completed, finds that satisfactory progress is being made, he may authorize any of the remaining partial payments to be made in
full. Also, whenever the work is substantially complete, the Contracting Officer, if he considers the amount to be retained to be in
excess of the amount adequate for the protection of the Government, at his discretion, may release to the Contractor al or a portion of
such excess amount. Furthermore, on completion and acceptance of each separate building, public work, or other division of the
contract, on which the price is stated separately in the contract, payment may be made therefore without retention of a percentage.
Retainage under any contract action awarded by the Architect functioning in the capacity as a Contracting Officer for the agency shall
be released by the Architect rather than an administrative Cotnracting Officer.

(e) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the time of payment,
become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been made or the
restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of al of the terms of the contract.

(f) Final payment. The Government shall pay the amount due the Contractor under this contract after--

(1) Completion and acceptance of al work;

(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against the Government arising by virtue of this contract, other than claims, in stated amounts,
that the Contractor has specifically excepted from the operation of the release. A release may also be required of the assigneeiif the
Contractor s claims to amounts payable under this contract has been assigned under the Assignment of Claims Act of 1940 (31 U.S.C.
3727 and 41 U.S.C. 15).

(9) Invoices shall be issued monthly as defined in Paragraph (b) in which services are performed by the Contractor. Properly certified
invoices shall be FAXED to the Architect of the Capitol, Accounting Division at (202) 226-2580. |nformation concerning
requirements for payment requisitions must be secured by telephoning the Accounting Officer at (202) 226 2552. Payment will be
made on a monthly basis. To assist the AOC in making timely payments, the Contractor is requested to furnish the following
additional information on the invoice:

(1) Contract Number;

(2) Name and address of Contractor;

(3) Invoice Date;

(4) Period the payment covers; and

(5) Amount by line item asidentified in the Schedule.

(h) Each invoice shall be in accordance with the SCHEDUL E OF SUPPLIES OR SERVICES AND PRICES/COSTS FOR
CONSTRUCTION completed during the payment period. The Contractor shall keep accurate time records for each of his personnel
employed in the work, and information copies of the Contractor's time records (payrolls) shall be submitted with each invoice for
payment. Original certified copies of Contractor s payrolls shall have been submitted weekly in arrears to the Contracting Officer in
accordance with the Davis Bacon Act.

(i) Payments will be made directly to your financial institution through Direct Deposit/Electronic Funds Transfer (DD/EFT). The
Contractor s attention is directed to the requirements of AOC52.232-6, Payment By Electronic Funds Transfer - Other than Central
Contractor Registration .

(End of clause)

AOC52.232-6
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PAYMENT BY ELECTRONIC FUNDS TRANSFER - OTHER THAN CENTRAL CONTRACTOR REGISTRATION (JUN 2004)
(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds transfer (EFT)
except as provided in paragraph (a)(2) of this clause. As used in this clause, the term "EFT" refers to the funds transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the contractor agrees to either

(i) Accept payment by check or some other mutually agreeable method of payment; or

(i) Reguest the Government to delay payment until such time as the Government makes payment by EFT (but see paragraph (d)).

(b) Mandatory submission of Contractor s EFT information. (1) The Contractor is required to provide the Government with the
information required to make payment by EFT (see paragraph (i) of this clause). The contractor shall provide thisinformation directly
to the office designated in paragraph (k) to receive that information (hereafter: "designated office") by three working days after
notification of contract award. If not otherwise specified in this contract, the payment office is the designated office for receipt of the
contractor s EFT information. If more than one designated office is named for the contract, the contractor shall provide a separate
notice to each office. In the event that the EFT information changes, the contractor shall be responsible for providing the updated
information to the designated office(s).

(2) If the contractor provides EFT information applicable to multiple contracts, the contractor shall specifically state the applicability
of this EFT information in terms acceptable to the designated office. However, EFT information supplied to a designated office shall
be applicable only to contracts that identify that designated office as the office to receive EFT information for that contract.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through the Automated Clearing House (ACH)
network, subject to the rules of the National Automated Clearing House Association. The rules governing Federal payments through
the ACH are contained in 31 CFR part 210.

(d) Suspension of payment. (1) Notwithstanding the provisions of any other clause of this contract, the Government is not required to
make any payment under this contract until after receipt, by the designated payment office, of the correct EFT payment information
from the Contractor. Until receipt of the correct EFT information, any invoice or contract financing request shall be deemed not to be
avalidinvoice.

(2) If the EFT information changes after submission of correct EFT information, the Government shall begin using the changed EFT
information no later than the 30 days after its receipt by the designated office to the extent payment is made by EFT. However, the
Contractor may request that no further payments be made until the changed EFT information is implemented by the payment office.
(e) Liahility for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the Government failed
to use the Contractor provided EFT information in the correct manner, the Government remains responsible for--

(i) Making a correct payment; and

(i) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because Contractor s EFT information was incorrect at the time of Government
release or was revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made payment and the
Contractor is responsible for recovery of any erroneously directed funds; or

(i) If the funds remain under the control of the payment office, the Government shall not make payment and the provisions of
paragraph (d) shall apply.

(f) EFT and assignment of claims. If the contractor assigns the proceeds of this contract as provided for in the assignment of claims
terms of this contract, the contractor shall require as a condition of any such assignment that the assignee shall provide the EFT
information required by paragraph (i) of this clause to the designated office and shall be paid by EFT in accordance with the terms of
this clause. In al respects, the requirements of this clause shall apply to the assignee as if it were the contractor. EFT information that
shows the ultimate recipient of the transfer to be other than the contractor, in the absence of a proper assignment of claims acceptable
to the Government, is incorrect EFT information within the meaning of Paragraph (d) of this clause.

(9) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from changes to EFT
information provided by the contractor s financia agent.

(h) Payment information. The payment or disbursing office shall forward to the Contractor available payment information that is
suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve System. The Government may request
the Contractor to designate a desired format and method(s) for delivery of payment information from alist of formats and methods the
payment officeis capable of executing. However, the Government does not guarantee that any particular format or method of delivery
isavailable at any particular payment office and retains the latitude to use the format and delivery method most convenient to the
Government. If the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall mail
the payment information to the remittance address in the contract.

(i) EFT Information. The contractor shall provide the following information to the designated payment office. The contractor may
supply this data for this or multiple contracts (see paragraph (b) of this clause). The Contractor shall designate a single financial agent
per contract capable of receiving and processing the EFT information using the EFT methods described in paragraph (c) of this clause.
Theinformation required is as follows:

(1) The contract number;

(2) The contractor s name and remittance address as stated in the contract(s);

(3) The signature (manual or electronic, as appropriate), title, and telephone number of the contractor s official authorized to provide
thisinformation;
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(4) The name, address, and 9 digit Routing Transit Number of the contractor s financial agent; and

(5) The contractor s account number and the type of account (checking, saving or lockbox).

(j) The Contractor shall send all EFT information, and any changes to EFT information to the office designated in paragraph (k) of this
clause. The Contractor shall not send EFT information to the payment office, or any other office than that designated in paragraph (k).
The Government need not use any EFT information sent to any office other than that designated in paragraph (k).

(k) Designated office:

Name:

Architect of the Capital

Accounting Division

Mailing Address:

2nd and D Streets SW

Ford House Office Building

Washington, DC 20515

Telephone:

(202) 226-2552

Facsimile:

(202) 225-7321

(End of clause)

AOC52.232-9

PAYMENT OF INTEREST ON CONTRACTOR CLAIMS (JUN 2004

(8 If an appeal isfiled by the Contractor from afinal decision of the Contracting Officer under the Disputes paragraph of this
contract, denying a claim arising under the contract, simple interest on the amount of the claim finally determined owed by the
Government shall be payable to the Contractor. Such interest shall be at the rate determined by the Secretary of the Treasury pursuant
to Public Law 92 41, 85 Stat. 97, from the date the Contractor furnishes to the Contracting Officer his written appeal under the
Disputes paragraph of this contract, to the date of (1) afinal judgement by a court of competent jurisdiction, or (2) mailing to the
Contractor of a change order, or a supplemental agreement for execution either confirming completed negotiations between the parties
or carrying out a decision of a contract appeals board.

(b) Notwithstanding Paragraph (a) above, (1) interest shall be applied only from the date payment was due, if such dateis later than
the filing of appeal, and (2) interest shall not be paid for any period of time that the Contracting Officer determines the Contractor has
unduly delayed in pursuing his remedies before aboard of contract appeals or a court of competent jurisdiction.

(End of clause)

AOC52.232-12

ASSIGNMENT - SUPPLEMENT (SEP 2004)

Neither the contract nor any interest therein shall be assigned. However, moneys due or to become due under the contract may be
assigned in accordance with the provisions of FAR clause 52.232-23 (ASSIGNMENT OF CLAIMS) asincorporated by referencein
Section .

(End of clause)

AOC52.233-1

DISPUTES (JUN 2004)

(a) Except as otherwise provided in this contract, any dispute concerning a question of fact arising under this contract which is not
disposed of by agreement shall be decided by the Contracting Officer, who shall reduce his decision to writing and mail or otherwise
furnish a copy thereof to the Contractor. The decision of the Contracting Officer shall be final and conclusive unless, within 30 days
from the date of receipt of such copy, the Contractor mails or otherwise furnishes to the Contracting Officer awritten appeal addressed
to the head of the agency involved. The decision of the head of the agency or his duly authorized representative for the determination
of such appeals shall be final and conclusive. This provision shall not be pleaded in any suit involving a question of fact arising under
this contract as limiting judicial review of any such decision to cases where fraud by such official or his representative or board is
alleged; provided, however, that any such decision shall be final and conclusive unless the same is fraudulent or capricious or arbitrary
or so grossly erroneous as necessarily to imply bad faith or is not supported by substantial evidence. In connection with any appeal
proceeding under this paragraph, the Contractor shall be afforded an opportunity to be heard and to offer evidence in support of his
appeal. Pending final decision of a dispute hereunder, the Contractor shall proceed diligently with the performance of the contract and
in accordance with the Contracting Officer's decision.

(b) This paragraph does not preclude consideration of questions of law in connection with decisions provided for in Paragraph (a)
above. Nothing in this contract, however, shall be construed as making final the decision of any administrative official, representative,
or board on a question of law.

(End of clause)
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AOC52.233-2

CLAIMS FOR EQUITABLE ADJUSTMENTS - WAIVER AND RELEASE OF CLAIMS (JUN 2004)

(a) Whenever the Contractor submits a claim for equitable adjustment under any paragraph of this contract which provides for
equitable adjustment of the contract, such claim shall include all types of adjustmentsin the total amounts to which the paragraph
entitles the Contractor, including but not limited to adjustments arising out of delays or disruptions or both caused by such change.
Except as the parties may otherwise expressly agree, the Contractor shall be deemed to have waived (1) any adjustments to which it
otherwise might be entitled under the paragraph where such claims fail to request such adjustments, and (2) any increase in the amount
of equitable adjustments additional to those requested in its claim.

(b) Further, the Contractor agrees that, if required by the Contracting Officer, he will execute arelease, in form and substance
satisfactory to the Contracting Officer, as part of the supplemental agreement setting forth the aforesaid equitable adjustment, and that
such release shall discharge the Government, its officers, agents and employees, from any further claims, including but not limited to
further claims arising out of delays or disruptions or both, caused by the aforesaid change.

(End of clause)

AOC52.233-3

LIMITATIONS ON DAMAGES FOR DELAY (JUN 2004)

(8) The Architect shall not be obligated or liable to the Contractor for, and the Contractor hereby expressly waives any claims against
the Architect on account of any damages, of any nature whatsoever, which the Contractor, or its subcontractor at any tier may incur as
aresult of delays, interferences, disruptions, suspensions, changes in sequence or the like arising from or out of any act or omission of
the Architect, it being understood and agreed that the Contractor's sole and exclusive remediesin such event shall be areimbursement
of direct costs necessarily incurred as aresult of the foregoing causes, and an extension of the contract time, but only in accordance
with the provisions of the Contract Documents.

(b) For the purposes of this clause, the term "Damages" shall include all indirect and/or impact costs which shall include, without
limitation: unabsorbed Home Office Overhead (including calculations under the "Eichleay Formula"), Idle Labor and Equipment,
Loss of Productivity, and Interest; the term "Damages' shall not include on-site direct costs, which shall include direct labor
(superintendence, labor, time-keeping, and clerical work) direct materials and supplies (including material handling), direct
equipment, restoration and cleanup, overhead and profit (but only as permitted under the clauses Changes and Changes - Supplement ,
taxes, insurance, and bonding costs, which will be calculated in accordance with the clauses Changes and Changes - Supplement .
Provided, however, that the accounting practice of treating these costs as "direct” shall be in accordance with

(1) The Contractor's established and consistently followed cost accounting practices for all work; and

(2) FAR Cost Accounting Cost Principles and Procedures (FAR Part 31).

(c) To the extent that any other provision of this contract provides for the payment of damages, as defined in this clause, to the
Contractor and is thus inconsistent with the provisions of this clause, such other provision will be superseded hereby with respect to
the issue of damages.

(End of clause)

52.236-5
52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the most suitable
grade for the purpose intended, unless otherwise specifically provided in this contract. References in the specifications to equipment,
material, articles, or patented processes by trade name, make, or catalog number, shall be regarded as establishing a standard of quality
and shall not be construed as limiting competition. The Contractor may, at its option, use any equipment, material, article, or process
that, in the judgment of the Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in
this contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other equipment to be
incorporated into the work. When requesting approval, the Contractor shall furnish to the Contracting Officer the name of the
manufacturer, the model number, and other information concerning the performance, capacity, nature, and rating of the machinery and
mechanical and other equipment. When required by this contract or by the Contracting Officer, the Contractor shall also obtain the
Contracting Officer's approval of the material or articles which the Contractor contemplates incorporating into the work. When
requesting approval, the Contractor shall provide full information concerning the material or articles. When directed to do so, the
Contractor shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, equipment,
material, and articles that do not have the required approval shall beinstalled or used at the risk of subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer may require, in

RFP050111



Page 19 of 40

writing, that the Contractor remove from the work any employee the Contracting Officer deems incompetent, careless, or otherwise
objectionable.

(End of clause)

52.236-9

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS
(APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such astrees, shrubs, and grass) on or adjacent
to the work site, which are not to be removed and which do not unreasonably interfere with the work required under this contract. The
Contractor shall only remove trees when specifically authorized to do so, and shall avoid damaging vegetation that will remainin
place. If any limbs or branches of trees are broken during contract performance, or by the careless operation of equipment, or by
workmen, the Contractor shall trim those limbs or branches with a clean cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities
(2) at or near the work site, and

(2) on adjacent property of athird party, the locations of which are made known to or should be known by the Contractor. The
Contractor shall repair any damage to those facilities, including those that are the property of athird party, resulting from failure to
comply with the requirements of this contract or failure to exercise reasonable care in performing the work. If the Contractor fails or
refuses to repair the damage promptly, the Contracting Officer may have the necessary work performed and charge the cost to the
Contractor.

(End of clause)

AOC52.236-1

ACCESS TO WORK (JUN 2004)

(a) The Contracting Officer or his representative may visit and inspect the Contractor's plant, without advance notice, at any time
during the course of this contract, and he shall be granted every available assistance to facilitate such inspection.

(b) The Contracting Officer and proper members of his staff shall at al times have access to the work, and the Contractor shall provide
proper and safe facilities for such access and for inspection.

(End of clause)

AOC52.236-2

OTHER CONTRACTS AND WORK (JUN 2004)

(8) The Contractor shall fully inform himself asto conditions relating to construction and labor under which other work, if any, is
being performed, or is to be performed, by or for the Government, by contract or otherwise, where such work may affect or be
affected by, operations under this Contract.

(b) Notwithstanding the performance by other parties of work at the site during performance of this contract, the Contractor shall
prosecute the work diligently and continuously, and he shall cooperate in every way with such other parties. The Contractor shall give
such other parties, to the extent their work is affected by hiswork, all information necessary for the proper execution of their work,
without delay. The Contractor shall so arrange and conduct his work that other parties may complete their work at the site according to
schedule. All other work under the instant contract shall be carefully coordinated with work under such other contracts.

(End of clause)
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AOC52.236-3

ACCIDENT PREVENTION AND SAFETY AND HEALTH PROGRAMS - CONSTRUCTION (SEP 2004)

(a) The Contractor shall take proper safety and health precautions to protect the work, the workers, the public, and the property of
others and comply with the safety and health standards published in 41 C.F.R. Part 50-205, including any matters incorporated by
reference therein. He shall also be responsible for all materials delivered and work performed until completion and final acceptance of
the entire contract work, except for any completed unit thereof which theretofore may have been finally accepted.

(b) Williams-Steiger Occupational Safety and Health Act. The Contractor shall also comply in al aspects of the job with the
regulations issued by the Secretary of Labor pursuant to the Williams-Steiger Occupational Safety and Health Act of 1970, as set forth
in Title 29 of the Code of Federal Regulations. The Contractor shall bring to the attention of the Architect any work encountered
which may involve entry into a suspected confined space as defined by OSHA. A determination will be made by the Architect, and if
the areais deemed a permit required confined space, additional protective measures will be needed, per OSHA requirements.

(c) National Fire Protection Association standards. The Contractor shall comply with all applicable standards of the National Fire
Protection Association relative to fire prevention, except to the extent that more exacting requirements are specified or imposed by the
Contracting Officer. The Contractor shall keep and properly maintain fire prevention devices at the job site and shall take all possible
precautions deemed necessary by the Government representative in charge of the work.

(d) Protection of property and persons. (1) The Contractor shall protect al of his material and work at the site, whether incorporated in
the work or not, against damage or loss from any cause, and he shall take all necessary precautions against damage to all other work
and materia on the site. He shall provide and maintain necessary safeguards for protection of his employees, Government employees
and the public generally, and he shall take all other proper precautions for their protection against injury. He shall comply with all
directives and regulations of the Contracting Officer and other proper authorities relative to the use of public property.

(2) The Contractor shall protect all electric, telephone, computer facilities, water, gas, sewer, steam and other underground utility
lines, in sidewalks, streets or other areas in, under or around the site, to the satisfaction of the Contracting Officer, the Government of
the District of Columbia, and all other authorities having jurisdiction.

(3) The performance of work at the site by other parties shall not relieve the Contractor from any liability for loss or damage or from
his obligations under this contract. No agreement or arrangement between the Contractor and others asto a division or proportionate
share of liability for loss or damage incurred, or of the cost of insurance, shall in any way relieve the Contractor of such liability or his
obligations under this contract.

(e) The Contractor shall comply with the requirements of FAR 52.236.13, Accident Prevention. In the event that conditions on the site
pose an imminent danger or threat to the Contractor sworkers, the public, Government employees, other persons, or to Capitol
complex structures and property of historical significance, the Contracting Officer can verbally order the Contractor to suspend work
operations in the specified area until said conditions are corrected to the Contracting Officer s satisfaction. The Contracting Officer
shall promptly issue awritten order to suspend the work to the Contractor formalizing the specifics of the verbal suspension of work.
(f) The Contractor shall not be entitled to any equitable adjustment of the contract price or extension of the performance schedule on
any stop work order issued under this clause.

(End of clause)

AOC52.236-4

CUTTING AND PATCHING (JUN 2004)

Prior to initiation of the work operations of either cutting or patching, as a necessary requirement of the work under this contract, of
any structural component or of lintels, stair systems, piping, duct work, vessels, equipment and like itemsin the building, the
Contractor shall consult with the Contracting Officer and follow explicitly his directions and stated requirements concerning methods,
materials, the manner in which the work is performed, and the level of competence and skill possessed by Contractor's employees, or
those of subcontractors, who are proposed to be employed in said cutting and/or patching operations.

(End of clause)

AOC52.236-5

CLEANING AND RESTORING (JUN 2004)

(a) The contractor shall remove dirt and debris resulting from the operations under this contract daily.

(b) The Contractor shall, as a condition precedent to the final acceptance of the work, remove from the site of the work all remaining
plant, installations, temporary barricades, temporary facilities, equipment, tools, materials, refuse, rubbish and waste, used or
accumulated in connection with, but not incorporated in, the work, unless otherwise specified or directed, and he shall leave the
buildings, grounds, streets, and all public places occupied by him in athoroughly clean, neat and satisfactory condition.

(End of clause)

AOC52.236-8
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SCHEDULING OF WORK (AUG 2004)

(a) The Contractor shall, before commencing work on the contract or another period of time determined by the Contracting Officer,
prepare and submit to the Contracting Officer for approval three copies of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates on which the Contractor contemplates starting and compl eting the several
salient features of the work (including acquiring materials, plant, and equipment). The schedule shall be in the form of a progress chart
of suitable scale to indicate appropriately the percentage of work scheduled for completion by any given date during the period. If the
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of partial payments
until the Contractor submits the required schedule.

(b) The Contractor shall furnish sufficient forces, construction plant and equipment, and shall work such hours as necessary to insure
prosecution of work in accordance with the approved schedule. If, in the opinion of the Contracting Officer, the Contractor falls
behind in the scheduled progress, the Contractor shall take such steps as may be necessary to improve its progress, including those that
may be required by the Contracting Officer, without additional cost to the Government. In this circumstance, the Contracting Officer
may require the Contractor to increase the number of shifts, overtime operations, days of work, and/or the amount of construction
plant, and to submit for approval any supplementary schedule or schedulesin chart form as the Contracting Officer deems necessary
to demonstrate how the approved rate of progress will be regained. The provisions of this subparagraph shall not be construed as
prohibiting work on Saturdays, Sundays and holidays and, for work performed in the District of Columbia, Presidential Inauguration
Day, if the Contractor so electsand if approved.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be grounds for a
determination by the Contracting Officer that the Contractor is not prosecuting the work with sufficient diligence to ensure completion
within the time specified in the contract. Upon making this determination, the Contracting Officer may terminate the Contractor's right
to proceed with the work, or any separable part of it, in accordance with the default terms of this contract.

(End of clause)

AOC52.236-9

A0C52.236-9 SCHEDULE OF VALUES (JUN 2004)

(8) The Contractor shall, in accordance with the requirements of the Contracting Officer, prepare and submit for approval a schedule
of estimated values of al parts of the work, and shall submit such quantity breakdowns pertinent thereto as the Contracting Officer
may deem necessary for the proper checking of partial payment requisitions and for other administrative purposes. The total of the
schedule of values shall equal the amount of the contract. The values employed in making this schedule will be used only for
determining partial payments; they will not be used as a basis for determining an increase or decrease in the contract price. The
listings and subdivisions of this schedule for estimated costs and quantity breakdowns shall be as approved by the Contracting Officer.
(b) The submission and approval of the schedule of values shall be a condition precedent to the making of partial payments.

(End of clause)

AOC52.236-10

SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (JUN 2004)

(a) The Contractor shall keep on the site of the work a copy of the drawings and specifications, and of approved shop drawings,
product data and samples and shall at all times give the Contracting Officer access thereto. Anything mentioned in the specifications
and not shown on the drawings, or shown on the drawings and not mentioned in the specifications, shall be of like effect asif shown
or mentioned in both. In case of difference between drawings and specifications, or in case of discrepancy either within the figures,
within the drawings, or within the specifications, the matter shall be promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment by the Contractor without such a determination shall be at its own risk and
expense. The Contracting Officer shall furnish from time to time such detailed drawings and other information he considers necessary,
unless otherwise provided.

(b) Shop drawings means drawings submitted to the Government by the Contractor, subcontractor, any lower tier subcontractor
pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of structural elements and (2) the
installation (i.e., form, fit, and attachment details) of materials or equipment. It includes drawings, diagrams, layouts, schematics,
descriptive literature, illustrations, schedules, performance and test data, and similar materials furnished by the Contractor to explain
in detail specific portions of the work required by the contract.

(c) The Contractor shall submit to the Contracting Officer for approval shop drawings, product data and samples as required under the
various sections of this Project Manual. The Contractor shall coordinate all such submittals, and review them for accuracy,
completeness, and compliance with contract requirements and shall indicate its approval thereon as evidence of such coordination and
review. Shop drawings, product data, or samples submitted to the Contracting Officer without evidence of the Contractor's approval
may be returned for re-submission. The Contracting Officer will indicate an approval or disapproval of the shop drawings and if not
approved as submitted shall indicate the Government's reasons therefor. Any work done before such approval shall be at the
Contractor's risk. Approval by the Contracting Officer shall not relieve the Contractor from responsibility for any errors or omissions
in such submittals, nor from responsibility for complying with the requirements of this contract, except with respect to variations
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described and approved in accordance with Paragraph (d) below.

(d) If shop drawings, product data, or samples show variations from the contract requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such variation, the
Contracting Officer shall issue an appropriate contract modification, except that, if the variation is minor or does not involve a change
in price or in time of performance, a modification need not be issued.

(e) Upon completing the work under this contract, the Contractor shall furnish a complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions made up to the time the equipment is completed and accepted. The Government
may duplicate, use, and disclosein any manner and for any purpose shop drawings, product data or samples delivered under this
contract.

(f) The provisions of this entire paragraph shall be included in all subcontracts at any tier.

(End of clause)

AOC52.236-12

PRODUCT DATA AND SAMPLES (JUN 2004)

(8) Product data shall mean information (e.g., catalog cuts, standard illustrations, drawings, performance charts, data and brochures)
pertinent to a particular product, equipment or material required as a part of the work. Product datais required to establish, for the
purposes of evaluation and approval, details of the product offered in response to specifications elsewhere in the contract documents.
Product data pertains to significant elements such as (1) design; (2) materias; (3) components; (4) performance characteristics; and (5)
methods of manufacture, assembly, construction, or operation. The term includes, in addition to the above, the manufacturer's standard
printed recommendations for application and use, compliance with recognized standards of trade associations and testing agencies,
and the application of their labels and sedls (if any).

(b) Samples are physical examples of materials, equipment or workmanship that will be used by the Contracting Officer to establish
standards by which the work will be judged.

(c) Samples not subject to destructive tests may be retained by the Contracting Officer until completion of the work; they will then be
returned to the Contractor, at his own expense, if he so requests in writing.

(End of clause)

52.242-14

52.242-14 SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the work of this
contract for the period of time that the Contracting Officer determines appropriate for the convenience of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or interrupted

(2) by an act of the Contracting Officer in the administration of this contract, or

(2) by the Contracting Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily caused by the
unreasonabl e suspension, delay, or interruption, and the contract modified in writing accordingly.

However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that performance
would have been so suspended, delayed, or interrupted by any other cause, including the fault or negligence of the Contractor, or for
which an equitable adjustment is provided for or excluded under any other term or condition of this contract.

(c) A claim under this clause shall not be allowed

(2) for any costs incurred more than 20 days before the Contractor shall have notified the Contracting Officer in writing of the act or
failureto act involved (but this requirement shall not apply asto aclaim resulting from a suspension order), and

(2) unless the claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, or
interruption, but not later than the date of final payment under the contract.

(End of clause)

52.243-4

52.243-4 CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or indicated to be a
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change order, make changes in the work within the general scope of the contract, including changes--
(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) In the Government-furnished facilities, equipment, materials, services, or site; or

(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, interpretation, or
determination) from the Contracting Officer that causes a change shall be treated as a change order under this clause; provided, that
the Contractor gives the Contracting Officer written notice stating

(1) the date, circumstances, and source of the order and
(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a change under this
clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for, the performance
of any part of the work under this contract, whether or not changed by any such order, the Contracting Officer shall make an equitable
adjustment and modify the contract in writing. However, except for an adjustment based on defective specifications, no adjustment for
any change under paragraph (b) of this clause shall be made for any costs incurred more than 20 days before the Contractor gives
written notice as required. In the case of defective specifications for which the Government is responsible, the equitable adjustment
shall include any increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after

(2) receipt of awritten change order under paragraph (@) of this clause or

(2) the furnishing of awritten notice under paragraph (b) of this clause, by submitting to the Contracting Officer awritten statement
describing the general nature and amount of the proposal, unless this period is extended by the Government. The statement of proposal
for adjustment may be included in the notice under paragraph (b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under this contract.

(End of clause)

AOC52.243-1

CHANGES - SUPPLIMENT (JUN 2004)

(a) Definitions. (1) A change order is aunilateral contract modification, signed by the Contracting Officer, which describes and
identifies a particular change in the requirements as permitted by the FAR clause, 52.243-4, Changes and authorizes the contractor to
begin performance with the changed requirements. The change order may reference pertinent oral or written directives, provide an
adjustment to the contract price and/or time for performance, and direct the contractor to submit a proposal for definitization of the
change order.

(2) A supplemental agreement is a bilateral contract modification, signed by the contractor and the Contracting Officer, which either
authorizes the contractor to begin performance with the changed requirements in accordance with the equitable adjustment agreed to
prior to commencement of performance of the changed requirements or definitizes a change order after agreement of an equitable
adjustment to the contract.

(3) Request for Proposal. A request by the Contracting Officer or his duly authorized representative for the contractor to submit a
proposal for requirements contemplated to be changed. Such proposal shall be submitted within the time limit specified in the request
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and in accordance with the requirements and limitations of this clause.

(b) Authorization of changes. All changes to contract requirements will be authorized in writing by the Contracting Officer through
one of the following methods:

(1) A Supplemental Agreement, with the concurrence of the contractor; or

(2) A unilateral Change Order.

(c) Submission of proposals and cost breakdowns by the contractor.

(1) Proposals for changes to the contract requirements shall include a brief description of the change; a breakdown of costs as outlined
hereinafter; and atime impact analysis (fragnet).

(2) In considering proposals for changes involving added requirements, omitted requirements, or any combination thereof, the
Contracting Officer or his duly authorized representative will make check-estimatesin such detail as he deems necessary with the
view of arriving at equitable adjustments. With each proposal, the contractor shall submit separately an itemized breakdown as per
"Exhibit A" hereof, which shall include, but not be limited to, the following:

(i) Direct labor costs;

(ii) Socia Security and Unemployment Insurance Taxes;

(ii1) Workmen's compensation and general liability insurance;

(iv) Direct material quantities and unit prices (separated into trades);

(v) Construction equipment;

(vi) Overhead; and

(vii) Profit.

(3) If the contractor believes that the change in the contract requirements affects the contract period of performance, as required by
AOC52.211-5, Commencement, Prosecution, and Completion of Work, of the Supplementary Conditions, appropriate substantiation
must be submitted for evaluation/review.

(4) A complete proposal, including breakdown of cost and time impact, shall be submitted by the contractor within the time frame
stipulated in calendar days by the Government for each proposed change. Generally, complete proposals shall be submitted by the
contractor within 7 calendar days after the contractor receives the request for proposal, although this time frame may be adjusted for
more complex or more urgent requirements. Except as provided by an individual contract modification, no payment for a change order
will be made until a supplemental agreement has been signed by the contractor and the Contracting Officer. If complete proposals are
not received timely, the Contracting Officer, after consultation with his authorized representative, may determine the cost of the
change and the time impact and issue a change order based upon this determination with the stipulation that if a supplemental
agreement is not negotiated within a reasonable amount of time, this determination will be final and conclusive, subject only to the
contractor's rights of appeal as provided in AOC52.233-1, Disputes, of the General Conditions.

(d) Allowances for overhead and profit. (1) The following percentages will be allowed for overhead and profit:

() The contractor shall receive, as a percentage of the cost of al work performed by his own organization, an amount not to exceed
10% overhead and not to exceed 10% profit; and

(i1) If subcontractor(s) are involved in the change, afeein an amount not to exceed 10% as a percentage of the total price of the
subcontractor portion of the change.

(iii) Subcontractor(s) to the prime contractor (first tier subcontractor(s)) shall receive, as a percentage of the cost of all work
performed by or for it, atotal amount not to exceed 10% overhead and not to exceed 10% profit.

(iv) The percentages for fees, overhead, and profit permitted by the above shall be allowed only for the contractor and itsfirst tier
subcontractors. Percentages for fees, overhead, and profit in any amount will be not be allowed for subcontractors of any other tier.
(2) Percentages for overhead allowed are deemed to include, but shall not be limited to, the following:

() Field Overhead Items.

(A) Trailer;

(B) Storage Facilities;

(C) Contractor's and subcontractor's superintendence;

(D) Construction equipment/tools, except those that are specially required for a specific change;

(E) Utilities;

(F) Contractor's and subcontractor's field office, administrative/support staff;

(G) Cost of preparing record drawing changes, correspondence, etc., relating to the contract;

(H) Job site safety aids; and

(1) Cleaning and maintenance of nuisance debris from jobsite.

(i) Office Overhead Items for Contractor and Subcontractors.

(A) Maintenance/operation of principal or branch offices;

(B) Personnel costs;

(C) Cost for preparing correspondence, fragnets, etc., relating to the contract; and

(D) Cost of insurance and bonds, except for insurance costs relating to direct labor, as outlined in "Exhibit A" .

(iii) For changes which include custom items unique to the project and which are fabricated off-site, the fabricator, whether the
contractor or a subcontractor at any tier, shall furnish a breakdown of costs associated with the work in the fabricating plant. This
breakdown shall include labor, material, equipment and overhead/plant costs in sufficient detail to allow for review by the Contracting
Officer or his duly authorized representative. Costs charged to overhead/plant shall be allowable costs for the fabricator, whether heis

RFP050111



Page 25 of 40

the contractor or a subcontractor at any tier, provided that the costs claimed are consistent with the provisions of Subpart 31.203 of the
Federal Acquisition Regulation (Chapter 1, Title 48, Code of Federal Regulations). An amount not to exceed 10% of the cost of the
fabricated item will be allowed for the fabricator's profit. If the fabricator is a subcontractor, the overhead and profit percentages for
the contractor and any subcontractor at a higher tier having a contractual relationship with the fabricator shall be allowed in
accordance with this clause.

(e) Changesinvolving decreasesin price. For changes involving only a decrease in price, the contractor and subcontractors shall return
as credit for overhead and profit those same percentages which are allowed for like changes involving increases in price. On changes
involving both an increase and a decrease in price, overhead and profit will be allowed only on the net increase.

(f) Changesinvolving increases or decreases on basis of contract specified unit prices. No percentages for overhead and profit will be
added to, or deleted from, any unit pricesin event of an increase or decrease in the contract requirements on the basis of contractual
unit prices.

EXHIBIT A

TYPICAL FORM OF BREAKDOWN FOR PRICE ADJUSTMENT

SUBCONTRACTORS BREAKDOWN

Items Involved Quantities Unit Cost Equipment Material Labor Extensions Unitcost

Totalg/Final Totals

Excavation (ldentify)

Volume

Crane Operator

Laborers

Shoring (Identify)

Area

Welder

Subcontractor Total

PRIME CONTRACTOR SBREAKDOWN

Items Involved Quantities Unit Cost Equipment Material Labor Extensions Unitcost

West Wall (Cinder Block)

Area

Block 8x8x16

Mortar

Mason

Laborer

Subtotal

Prime Contractor s Total

Prime Contractor s Overhead and Profit on Subcontractor

Total

(End of Clause)

AOC52.244-1

AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK (SEP 2005)

(a) The Contractor is responsible for coordination of al work performed by its own workforce and those of its subcontractors. Each
subcontractor shall be experienced in and capable of performing in a satisfactory manner all work in his speciality, and shall meet the
standard of competence established for the Contractor.

(b) The Contractor shall be responsible for all acts of subcontractors employed by him under this contract, and for their compliance
with all terms and provisions of the contract applicable to their performance. The Contractor shall continuously coordinate the work of
all sub-contractors to assure proper processing and progress of the Work. The Contractor shall require each subcontractor to (1)
examine the project schedule, shop drawings and the work of other trades and all sections of the specifications to the extent necessary
for satisfactory Installation of hiswork, and connection between his work and the work of other trades; (2) coordinate hiswork
accordingly; and (3) cooperate with other trades toward timely and satisfactory completion of the entire work.

(c) Organization of the specifications into sections and subsections and the arrangement of drawings shall not control the Contractor in
dividing work among subcontractors or in establishing the extent of work to be performed by any trade.

(d) The Government reserves the right to require dismissal of any subcontractor who, by reason of previous unsatisfactory work on
AQC projects or for any other reason, is considered by the Contracting Officer to be incompetent or otherwise objectionable for
performing work under this contract.

(e) Nothing contained in the contract documents shall create any contractual relations between any subcontractor and the Government.
(End of clause)
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AOC52.245-2

GOVERNMENT-FURNISHED PROPERTY (NQOV 2004)

(a) For the purposes of this clause, Government-furnished property includes cell phones and tel ephones, personal digital assistants,
computers (including laptops), electronic devices, services such as network access, tools, furnished space, storage, utilities,
furnishings, equipment, and any other item or service provided by the AOC to the contractor.

(b) No AOC equipment or property can be provided under this contract unless specifically negotiated as part of the award price. If,
after contract award, it becomes necessary or advisable to issue AOC property to the contractor, the contract price shall be reduced by
areasonable amount that reflects the price the contractor would pay if providing the property.

(c) The Contracting Officer s Technical Representative (COTR) for this contract is responsible for coordinating the issuance and
return of Government-furnished property.

(d) Any Government-furnished property provided to the contractor for use during performance of this contract shall be issued to the
contractor s representative and recorded on AOC Form 1423, AOC PROPERTY ISSUED TO CONTRACTORS. The contractor s
representative shall be responsible for the ensuring the proper care and use of the Government-furnished property, whether used by the
contractor representative or another contractor employee. Government-furnished property provided by the AOC can be used only for
the conduct of official business on behalf of the AOC. The contractor is specifically prohibited from using AOC-furnished property
for personal use or to conduct operations that benefit other Government agency contracts or other contractor activities that do not
directly support AOC contracts.

(e) All information technology property that requires interface or connection to the AOC network must be provided by the AOC. The
use of non-AOC IT property that requires interface or connection to the AOC network is strictly prohibited.

(f) All contractor employees who require access to the AOC network or who are issued a personal digital assistant must complete and
sign the Non-disclosure Agreement for Contract Employees Conditional Accessto Sensitive but Unclassified Information for The
Architect of The Capitol before access will be granted. The COTR is responsible for providing the non-disclosure agreements to the
AQOC Office of Information Resources Management.

(9) All Government-furnished property shall be returned by the contractor to the COTR in the same condition as issued, with
allowances for wear and tear that occurs with reasonable care and use. Failure to return Government-furnished property or the return
of Government-furnished property that has not been properly maintained and used may result in areduction to the contract price that
reflects the market replacement value of the property or the market price to repair or restore the property to its condition when issued
to the contractor.

(End of clause)

AOC52.246-1

FINAL INSPECTION AND ACCEPTANCE - CONSTRUCTION - SUPPLEMENT (SEP 2005)

(8 No inspection or other action of the Government shall be construed to constitute afinal acceptance of any portion of the work
under this contract until all work under the contract is completed. None of the work under the contract shall be deemed to be finally
accepted until the Contractor, upon completion and final inspection of all work, is notified in writing of final acceptance of work
under the contract, or in lieu thereof, until final payment of the final voucher as prescribed in FAR 52.232-5, Payments Under
Fixed-Price Construction Contracts. The provisions of FAR clause 52.246-12, Inspection of Construction are hereby modified by the
provisions of this paragraph with respect to the finality of acceptance of any portion of the work by the Government prior to
completion of all work under the contract.

(b) The Contractor shall notify the Contracting Officer, at least 10 daysin advance, of the date the work will be fully complete and
ready for final inspection. Any additional costsincurred by the Government due to necessary reinspection of work found not ready for
final inspection upon the Contractor's notice of completion will be charged to the Contractor and deducted from the contract price.
(End of clause)

AOC52.246-6

ADDITIONAL WARRENTY COVERAGE (JUN 2004)

If the Contractor receives from any manufacturer, supplier or subcontractor additional warranty coverage on the whole or any
component of the work required by this contract, in the form of time including any pro rata arrangements, or the Contractor generally
extends to his commercial customers a greater or extended warranty coverage, the Government shall receive corresponding warranty
benefits.

(End of clause)

Sec. | 52.252-2

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect asif they were given in full text. Upon
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request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at

this/these address(es):

WWW.gsa.gov or www.arnet.gov

(End of clause)

Clauses By Reference

Clause Title Date

52.203-3 Gratuities 04/01/1984
52.203-5 Covenant Against Contingent Fees 04/01/1984
52.203-6 Restrictions On Subcontractor Sales To The Government 07/01/1995
52.215-2 JAudit and Records--Negotiation 06/17/1999
52.222-4 Contract Work Hours and Safety Standards Act - Overtime Compensation 09/25/2000
52.222-6 Davis Bacon Act 02/01/1995
52.222-7 \Withholding of Funds 02/01/1988
52.222-8 Payrolls and Basic Records 02/01/1988
52.222-9 lApprentices and Trainees 02/01/1988
52.222-10 Compliance with Copeland Act Requirements 02/01/1988
52.222-11 Subcontracts (Labor Standards) 02/01/1988
52.222-12 Contract Termination-Debarment 02/01/1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. 02/01/1988
52.222-14 Disputes Concerning Labor Standards 02/01/1988
52.222-15 Certification of Eligibility 02/01/1988
52.222-26 Equal Opportunity 04/04/2002
52.222-27 JAffirmative Action Compliance Requirements for Construction 02/16/1999
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans of the Vietnam Era and |12/21/2001

Other Eligible Veterans
52.222-36 IAffirmative Action For Workers With Disabilities 06/22/1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans Of The Vietnam Era, [12/21/2001
and Other Eligible Veterans
52.223-6 Drug Free Workplace 05/11/2001
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Clause Title Date

52.227-4 Patent Indemnity-Construction Contracts 04/01/1984
52.228-2 JAdditional Bond Security 10/01/1997
52.228-14 Irrevocable Letter of Credit 12/27/1999
52.229-3 Federal, State And Local Taxes 01/01/1991
52.232-23 [Assignment Of Claims 01/01/1986
52.236-2 Differing Site Conditions 04/01/1984
52.236-3 Site Investigation and Conditions Affecting the Work 04/01/1984
52.236-6 Superintendence by the Contractor 04/01/1984
52.236-7 Permits and Responsibilities 11/01/1991
52.236-8 Other Contracts 04/01/1984
52.236-11 Use and Possession Prior to Completion 04/01/1984
52.236-13 IAccident Prevention 11/01/1991
52.236-26 Preconstruction Conference 02/01/1995
52.242-13 Bankruptcy 07/01/1995
52.245-2 Government Property (Fixed Price Contracts) 12/01/1989
52.246-12 Inspection of Construction 08/01/1996
52.246-21 [Warranty of Construction 03/11/1994
52.249-2 Termination For Convenience Of The Government (Fixed-Price) 09/01/1996
52.249-2 Alt | Termination for Convenience of the Government (Fixed-Price) (Sep 1996) - Alternate|09/01/1996

|
52.249-10 Default (Fixed-Price Construction) 04/01/1984

Supplementary Conditions

AOC52.201-1

CONTRACTING OFFICERSAUTHORITY (JUN 2004)
The Contracting Officer isthe only person authorized to make or approve any changesin any of the requirements of this contract,
notwithstanding any provision contained elsewhere in this contract. In the event that the Contractor makes any change at the direction
of any person other than the Contracting Officer, the change will be considered to have been made without authority and no
adjustment will be made in the contract price to cover any increase in costs incurred as a result thereof.

(End of clause)

AOC52.201-2
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CONTRACTING OFFICERS TECHNICAL REPRESENTATIVE (COTR) (MAR 2005)

The Government shall provide the name, address and telephone number of the COTR at the time of contract award and the duties
thereby delegated to that person. Any subseguent change to the individual or the individual sresponsibilitieswill be confirmed in
writing by the Contracting Officer. In no instance will the COTR be delegated authority to order any change in the contractor s
performance which would affect (a) cost or schedule for contracts for services or supplies or cost, or (b) scope, the completion date for
intermediate phases or milestones, or overall completion date for contracts for construction.

52.211-12

52.211-12 LI QUI DATED DANMACGES- - CONSTRUCTI ON ( SEP 2000)

(a) If the Contractor fails to conplete the work within the tine specified in the
contract, the Contractor shall pay |iquidated damages to the Governnment in the anpunt of
$200. 00 for each cal endar day of delay until the work is conpleted or accepted.

(b) If the Governnent term nates the Contractor's right to proceed, |iquidated damages
will continue to accrue until the work is conpleted. These |iquidated damages are in
addition to excess costs of repurchase under the Termi nation cl ause.

(End of clause)

AOC52.211-5
COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK (SEP 2004)

(a) All work to be performed under this contract shall be completed within 272 calendar days after the date of contract award. No
work under this contract shall be performed on Saturdays, Sundays or Federal holidays and, for work performed in the District of
Columbia, Presidential Inauguration Day, except with prior approval of the Contracting Officer.

(b) Time for completion of the contract work will be adjusted only in accordance with applicable clausesin the GENERAL
CONDITIONS (e.g., "Differing Site Conditions", "Changes', Changes - Supplement , " Suspension of Work").

(End of clause)

AOC52.223-5

SPECIAL SECURITY REQUIREMENTS - SERVICES (AUG 2005)

(a) All vehicles, and contents, used by the Contractor or his subcontractors, which enter or leave United States Government property
during performance of the work, will be subject to clearance, inspection and identification procedures conducted by the United States
Capitol Police. See the attachment entitled U.S. CAPITOL POLICE NOTICE for instructions prior to delivery.

(b) All persons entering the Legislative Branch Buildings shall gain access to the building by passing through x-ray screening devices.
In addition, all handbags and all hand-carried items shall be screened by x-ray devices prior to their entry into the building.
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(c) All personnel provided by the Contractor and employed on the site of the work will be subject to a security background
investigation. Each employee will be required to fill out an 1.D. Request Form and U.S. Capitol Police Request for check of Criminal
History Records and each employee will be photographed and fingerprinted. The Contractor shall provide any assistance required by
any of its employeesin completing the forms.

(d) Prior to commencement of work, the contractor and all designated on-site employees will be required, on a one-time basis, to be
fingerprinted in Washington D.C. The location for the Electronic Fingerprinting Service isthe U.S. Capitol Hill Police Headquarters,
119 D Street, N.E.

(e) Within seven (7) calendar days after the date of contract award, the Contractor shall submit to the Contracting Officer's Technical
Representative (COTR) alist of all employees proposed to be employed on this contract. Thislist shall include the employee sfull
name, date of birth and social security number.

(f) While security background investigations are in process, the Contractor's employees must not be granted access to the Capitol Hill
complex to perform work or provide services for the AOC unless they are escorted by an AOC staff member. "Escorted" is defined to
mean that the AOC staff member will remaihn with the employee(s) at all times during the performance of the work. Any of the
Contractor's employees who are perceived by the Contracting Officer as a security risk as aresult of evidence discovered in the
background security investigation will not be issued an Identification Card, will be denied access to the site of the work, and the
Contractor will be directed to remove such employee from performance of any of the contract work, whether it be on or off the work
site. Any contractor employee denied access to the site of work on a contract or task/delivery order as aresult of a security
investigation may not apply for accessto any other AOC/U.S. Supreme Court contract or task/delivery order work site.

(g) Anidentification card, with photograph, will be prepared for each employee of the Contractor requiring accessto the site. The
identification card shall be dated to indicate the period of time for which it is to remain valid - from the date the employee reports for
duty until the applicable date which occursfirst: the expiration of the contract, or the last date of the employee's tour of duty with the
Contractor. All contractor personnel must wear the ID badge whenever on the Capitol complex premises or when attending off-site
functions on behalf of the AOC. ID badges must be worn in such a manner that contractor personnel can be easily identified as such.
(h) Al'l persons entering the Legislative Branch Buil dings shall gain access
to the building by passing through a magnetoneter. In addition, al

handbags and all hand-carried itens shall be screened by x-ray devices
prior to their entry into the buil ding.

(i) The Contractor is fully responsible to return:

(1) The ID badge of any individual employee, including subcontractor personnel, who is removed for any reason including but not
limited to illness, or dismissal;

(2) The ID badges of al contractor employees, including subcontractor personnel, whose

performance under the contract is completed in advance of final contract job completion; and

(3) All outstanding ID badges issued for the contractor and its employees, including

subcontractor personnel, within 24 hours of on site contract job completion.

() 1D badges are to be hand delivered by the contractor within 24 hours of any of the events listed under (f) above to the Contracting
Officer s Representative.

(End of clause)

AOC52.223-8

DELIVERY VEHICLE INSPECTION REQUIREMENTS (SEP 2004)

(& All vehicles and contents used by the Contractor or his subcontractors which enter or leave United States Government property
during performance of work under this contract will be subject to clearance, inspection, and identification procedures conducted by the
United States Capitol Police.

(b) Mobile Vehicle and Cargo Inspection System (Mobile VACIS). All delivery vehicles carrying fuel, garbage, or similar cargo that
cannot be offloaded for inspection and security screening shall utilize the Mobile VACIS located at Third and Pennsylvania Avenue,
NW, Washington, DC, for inspection prior to making deliveries to any building within the Capitol Complex, including, but not limited
to, the U.S. Capitol Building; the U.S. Botanic Garden; the Hart, Dirksen, and Russell Senate Office Buildings, the Rayburn,
Longworth, Cannon, and Ford House Office Buildings; the Thomas Jefferson, John Adams, and James Madison Memorial Library of
Congress buildings; the Capitol Power Plant; the Capitol Visitors Center; and the U.S. Supreme Court and Thurgood Marshall Federal
Judiciary Buildings.

(1) For deliveries requiring Mobile VACIS inspection, within seven calendar days or prior to the first delivery, the contractor shall
provide the following information to the U.S. Capitol Police:

(i) List of drivers;

(i) Date of birth for each driver;

(iii) Social Security Number of each driver;
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(iv) Vehicle make;

(v) Vehicle model;

(vi) License tag number and state where vehicleislicensed;

(vii) Color of vehicle; and

(viii) Contractor name, if shown on the vehicle.

(2) Information for deliveries made through the Mobile VACIS unit must be faxed to (202) 228-4313. For verification of receipt, the
contractor may call (202) 224-9728.

(3) Updates to the above information for Mobile VACIS deliveries must be sent to the U.S. Capitol Police throughout the period of
performance of the contract.

(c) 40 P Street SE ingpection facility. All other vehicles making deliveries to the above listed locations except for the Thomas
Jefferson, John Adams, and James Madison Memorial Library of Congress buildings and the U.S. Supreme Court shall utilize the
off-site inspection and screening facilities at 40 P Street, SE, in compliance with instructions as provided elsewherein this contract.
(End of clause)

AOC52.236-11

SUBMITTALS (JUN 2004)

(8) The Contractor shall deliver al required submittals within the times specified elsewhere in this contract. Unless specifically stated
otherwise, four (4) sets of each item shall be delivered by the contractor to the Contracting Officer s Technical Representative. An
in-depth description of these submittals can be found in the appropriate technical sections of the specification. Any Schedule of Work
prepared shall reflect delivery of these items. Failure to provide timely delivery of these submittals may be considered to be grounds
for termination for default.

(b) The Government will review the submittals and either approve them as submitted, or mark required changes on them. If changes
are required, the Contractor shall deliver revised submittals for approval by the Government which incorporate all of the required
changes within two weeks after receipt by the Contractor of the marked-up submittals.

(End of clause)

Representations & Certifications

52.203-2
52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)

(8) The offeror certifiesthat --

(1) The pricesin this offer have been arrived at independently, without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other offeror or competitor relating to

(i) Those prices,
(i) The intention to submit an offer, or
(iif) The methods of factors used to calculate the prices offered:

(2) The pricesin this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to any other offeror
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or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the case of a negotiated solicitation)
unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit an offer for the
purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(1) Isthe person in the offeror's organization responsible for determining the prices offered in this bid or proposal, and that the
signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this provision; or

(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principal s have not
participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this provison (insert full name
of person(s) in the offeror's organization responsible for determining the prices offered in this bid or proposal,
and thetitle of his or her position in the offeror's organization);.

(if) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not participated, and will not
participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iif) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3)
of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a signed statement
setting forth in detail the circumstances of the disclosure.

(End of clause)

52.204-3

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

"Common parent," as used in this provision, means that corporate entity that owns or controls an affiliated group of corporations that
filesits Federal income tax returns on a consolidated basis, and of which the offeror is a member.

"Taxpayer |dentification Number (TIN)," as used in this provision, means the number required by the Internal Revenue Service (IRS)
to be used by the offeror in reporting income tax and other returns. The TIN may be either a Social Security Number or an Employer
| dentification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with debt collection
requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing
regulationsissued by the IRS. If the resulting contract is subject to the payment reporting requirements described in Federal
Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish the information may result in a 31 percent
reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the offeror's relationship

with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment reporting requirements described in
FAR 4.904, the TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror's TIN.
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(d) Taxpayer Identification Number (TIN).

TIN:

TIN has been applied for.

TIN is not required because:

Offeror isanonresident alien, foreign corporation, or foreign partnership that does not have income effectively connected with the
conduct of atrade or businessin the United States and does not have an office or place of business or afiscal paying agent in the
United States;

Offeror is an agency or instrumentality of aforeign government;

Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

Sole proprietorship;

Partnership;

Corporate entity (not tax-exempt);

Corporate entity (tax-exempt);

Government entity (Federal, State, or local);

Foreign government;

International organization per 26 CFR 1.6049-4;

Other

(f) Common parent.

Offeror is not owned or controlled by acommon parent as defined in paragraph (a) of this provision.
Name and TIN of common parent:

Name

TIN

(End of provision)
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AOC52.204-2

DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 2004)

(a) The offeror shall enter, in the space provided below, the DUNS number that identifies the offeror s name and address exactly as
stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet Information Services.

(b) If the offeror does not have a DUNS number, it should contract Dun and Bradstreet directly to obtain one. A DUNS number will
be provided immediately by telephone at no charge to the offeror. For information on obtaining a DUNS number, the offeror, if
located within the United States, should call Dun and Bradstreet at 1-800-333-0505. The offeror should be prepared to provide the
following information:

(1) Company name,

(2) Company address,

(3) Company telephone number;

(4) Line of business;

(5) Chief executive officer/key manager;

(6) Date the company was started;

(7) Number of people employed by the company; and

(8) Company affiliation.

(c) Offerorslocated outside the United States may obtain the location and phone number of the local Dun and Bradstreet Information
Services office from the Internet home page at http://www.customerservice@dnb.com. If an offeror is unable to locate alocal service
center, it may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.

(d) Enter DUNS number:
(End of provision)

AOC52.204-3

REPRESENTATIONS AND CERTIFICATIONS (NOV 2004)

The offeror shall properly execute and submit with its offer the Representations and Certifications contained herein. Insert information
in spaces provided as applicable.

(End of provision)

AOC52.215-8

AUTHORIZED NEGOTIATORS (JUN 2004)
The offeror represents that following persons are authorized to negotiate on its behalf with the Government in connection with this
Request for Proposal:

Name Title
Telephone: E-Mail:
Name Title
Telephone: E-Mail:
Name Title
Telephone: E-Mail:

(End of provision)

Solicitation Conditions

52.211-6
52.211-6 BRAND NAME OR EQUAL (AUG 1999)
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() If anitem in this solicitation isidentified as "brand name or equal," the purchase description reflects the characteristics and level of
quality that will satisfy the Government's needs. The salient physical, functional, or performance characteristics that "equal" products
must meet are specified in the solicitation.

(b) To be considered for award, offers of "equal” products, including "equal” products of the brand name manufacturer, must--

(1) Meet the salient physical, functional, or performance characteristic specified in this solicitation;

(2) Clearly identify the item by--

(i) Brand name, if any; and

(ii) Make or model number;

(3) Include descriptive literature such asillustrations, drawings, or a clear reference to previously furnished descriptive data or

information available to the Contracting Officer; and

(4) Clearly describe any modifications the offeror plans to make in a product to make it conform to the solicitation requirements. Mark
any descriptive materia to clearly show the modifications.

(c) The Contracting Officer will evaluate "equa” products on the basis of information furnished by the offeror or identified in the offer
and reasonably available to the Contracting Officer. The Contracting Officer is not responsible for locating or obtaining any

information not identified in the offer.

(d) Unlessthe offeror clearly indicatesin its offer that the product being offered isan "equal" product, the offeror shall provide the
brand name product referenced in the solicitation.

(End of provision)

AOC52.215-1
INSTRUCTIONS TO OFFERORS (JUN 2004)

(a) Definitions. As used in this provision --

Proposal modification is a change made to a proposal before the solicitation s closing date and time, or made in response to an
amendment, or made to correct a mistake at any time before award.

Proposal revision is a change to a proposal made after the solicitation closing date, at the request of or as allowed by a Contracting
Officer as the result of negotiations.

Time, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include Saturdays, Sundays,
and legal holidays, including Presidential Inauguration Day. However, if the last day falls on a Saturday, Sunday, or legal holiday,
including Presidential Inauguration Day, then the period shall include the next working day.

(b) Offerors are expected to examine the entire solicitation and all instructions. Failure to do so will be at the offeror srisk. Each
offeror shall furnish the information required by the solicitation. The offeror will be held responsible for full knowledge of all
information contained therein.

(c) Packaging, transmission, and tracking of proposals. (1) Proposals, modifications, and revisions shall be enclosed, in the quantities
specified elsewherein this solicitation, in sealed envel opes. With each copy of the form entitled SOLICITATION, OFFER, AND
AWARD (Construction, Alteration, or Repair) , enclose the completed Schedule page, Bid Guarantee, if required, and Representations
and Certifications. Address envelopes to: Architect of the Capitol, Procurement Division, Ford House Office Building, Attn: Nichele
C. Robinson, Room H2-263 Bid Room, Second and D Streets, SW., Washington, DC 20515. Offeror shall place the OF-17, Offer
Label, on the exterior of the package on the same side as the address, or write Bid Documents Enclosed , H2-263 Bid Room , and
write the solicitation number, time and date for receipt of offers on the exterior of the package on the same side as the address.
Telegraphic or facsimile proposals and modifications will not be considered.
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(2) Current security requirements established by the U.S. Capitol Police to screen mail being delivered to the U.S. Capitol Complex of
buildings preclude the use of U. S. Postal Service by offerorsto deliver their proposals submitted in response to this solicitation. In
addition, because all packages must be screened for security purposes at a central location prior to their delivery, the Architect of the
Capitol cannot accept packages containing offers hand carried directly to the Bid Room address within the Ford House Office
Building, or any other location in the U.S. Capitol Complex of buildings. See Notice for Delivery on the front of the solicitation.

(3) Toassist in tracking of proposals, offerors are requested to fax a copy of their signed Solicitation, Offer and Award form aswell as
acopy of the FEDEX or UPS receipt to Nichele C. Robinson to (202) 225-3221 at the time of the issuance of their proposal.

(4) The only acceptable method by which offerors can deliver their responses to this solicitation shall be via Federal Express (FEDEX)
or United Parcel Service (UPS). Offers submitted via any other method will be rejected. OFFERORS - DO NOT MAIL YOUR
OFFER BY REGULAR U.S. MAIL. See notice attached to this solicitation for special instructions.

(d) Submission, modification, revision, and withdrawal of proposals. (1) Offerors are responsible for submitting proposals and any
modifications or revisions so as to reach the Government office designated in the solicitation by the time specified in the solicitation.
If no time is specified in the solicitation, the time for receipt is 4:30 p.m. local time, for the designated Government office on the date
that the proposal or revision is due.

(2) Any proposal, modification, or revision received at the Government office designated in the solicitation after the exact time
specified for receipt of offersislate and will not be considered unlessit is received before award is made, the Contracting Officer
determines that accepting the late offer would no unduly delay the acquisition, and-

(i) If it was transmitted through an el ectronic commerce method authorized by the solicitation, it was received at the initial point of
entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified for receipt of proposals;

(i) There is acceptable evidence to establish that it was received at the Government installation designated for receipt of proposals and
was under the Government s control prior to the time set for receipt of proposals; or

(iii) It isthe only proposal received.

(3) However, alate modification of an otherwise successful proposal that makes its terms more favorable to the Government, will be
considered at any timeiit is received and may be accepted.

(4) Acceptable evidence to establish the date of receipt at the Government installation includes the time/date stamp of that installation
on the offer wrapper, other documentary evidence of receipt maintained by the installation, or oral testimony or statements of
Government personnel.

(5) If an emergency or unanticipated event interrupts normal Government processes so that offers cannot be received at the
Government office designated for receipt of proposals by the exact time specified in the solicitation and urgent Government
requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be deemed to be extended to the
same time of day specified in the solicitation on the first work day on which normal Government processes resume.

(6) Proposals may be withdrawn by written notice received at any time before award. Proposals may be withdrawn in person by an
offeror or an authorized representative if the identity of the person requesting withdrawal is established and the person signs a receipt
for the proposal before award.

(End of provision)

AOC52.215-2
INTERPRETATIONS AND AMENDMENTS (JUN 2004)

(a) Any prospective offeror desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., must request it
inwriting no later than fourteen calendar days prior to the date established for receipt of offers. Oral explanations or instructions given
before the award of a contract will not be binding.

(b) Prospective offerors shall request the Contracting Officer, in writing, viaFAX or e-mail for an interpretation or correction of any
ambiguity, inconsistency, or error in the contract documents which they may discover or which should have been discovered by a
reasonably prudent offeror. Such requests or objections to materials or methods of construction shown or specified shall be directed to
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the attention of the Contracting Officer at least ten (10) calendar days prior to the date specified for receipt of proposals. Written
requests shall be transmitted via e-mail to nrobinson@aoc.gov or viafacsimile to (202) 225-3221.

(c) Any interpretations or corrections, as well as any additional modifications the Contracting Officer may desire to include, will bein
the form of amendments, in writing, which will be sent on the same date to all offerorsif that information is necessary in submitting
offersor if the lack of it would be prejudicial to other prospective offerors and shall become a part of any subsequent contract. The
Contracting Officer reserves the right to answer only such questions as have, in his opinion, a definite bearing upon the proposals to be
submitted.

(1) Offerors shall acknowledge the receipt of all amendments to the solicitation by:

() Signing and returning the amendment;

(i1) Identifying the amendment number and date in the space provided for this purpose on the form for submitting a offer;
(iii) Letter or telegram; or

(iv) Facsimile, if facsimile offers are authorized in the solicitation.

(2) The Government must receive the acknowledgment by the time and at the place specified for receipt of offers.

(d) Requests for oral interpretations or any other interpretations not made by amendments will not be accepted, and any information
that may possibly be gained by offerorsin that manner is gratuitous and not binding.

(e) If this solicitation is amended, all terms and conditions that are not amended remain unchanged.

(End of provision)

AOC52.215-3

RESTRICTION ON DISCLOSURE AND USE OF DATA (JUN 2004)

Offerorsthat include in their proposals data that they do not want disclosed to the public for any purpose, or used by the Government
except for evaluation purposes, shall

(8) Mark the title page with the following legend:

This proposal includes data that shall not be disclosed outside the Government and shall not be duplicated, used, or disclosed--in

whole or in part--for any purpose other than to evaluate this proposal. If, however, a contract is awarded to this offeror as aresult
of--or in connection with--the submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the
extent provided in the resulting contract. This restriction does not limit the Government s right to use information contained in this
dataif it is obtained from another source without restriction. The data subject to this restriction are contained in sheets (insert numbers
or other identification of sheets) ; and

(b) Mark each sheet of datait wishesto restrict with the following legend:

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.

(End of provision)

AOC52.215-4

CONTRACT AWARD (JUN 2004)

(a) The Government will evaluate offersin response to this solicitation without discussions and will award a contract to the
responsible offeror whose offer, conforming to the solicitation, will be most advantageous to the Government considering only price
and the price-related factors specified elsewhere in the solicitation. Therefore, the offeror sinitial proposal should contain the offeror s
best terms from a price standpoint. The Government reserves the right to conduct discussions.

(b) The Government may

(1) Reject any or al offers;

(2) Accept other than the lowest offer; and

(3) Waive informalities or minor irregularities in offers received.

(c) The Government may accept any item or combination of items, unless doing so is precluded by arestrictive limitation in the
solicitation or the offer.
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(d) A written award or acceptance of offer mailed or otherwise furnished to the successful offeror within the time for acceptance
specified in the offer shall result in a binding contract without further action by either party. Before the offer's specified expiration
time, the Government may accept an offer (or part of an offer as provided in Paragraph (c) of this clause), whether or not there are
negotiations after its receipt, unless awritten notice of withdrawal is received before award. Negotiations conducted after receipt of an
offer do not constitute arejection or counteroffer by the Government.

(e) Neither financial data submitted with an offer, nor representations concerning facilities or financing, will form a part of the
resulting contract. However, if the resulting contract contains a clause providing for price reduction for defective cost or pricing data,
the contract price will be subject to reduction if cost or pricing data furnished isincomplete, inaccurate, or not current.

(f) The Government may determine that an offer is unacceptable if the prices proposed are materially unbalanced between line items
or sub lineitems. Unbalanced pricing exists when, despite an acceptable total evaluated price, the price of one or more contract line
itemsis significantly overstated or understated as indicated by the application of cost or price analysis techniques. A proposal may be
rejected if the Contracting Officer determines that the lack of balance poses an unacceptable risk to the Government.

(End of provision)

AOC52.215-7

PREPARATION OF PROPOSALS - CONSTRUCTION (JUN 2004)

(a) Offers shall be submitted, in the quantities as stated elsewhere in this solicitation, on the accompanying printed form entitled,
SOLICITATION, OFFER, AND AWARD (Construction, Alteration, or Repair) and copies thereof, with blank spaces suitably filled
in. Erasures or other changes on any or all submissions shall be initialed by the signer of the offer.

(b) Copies of the offer shall be identical and each copy shall give the full business address of the offeror, and be signed by him (see
Block 20B of the form entitled, SOLICITATION, OFFER, AND AWARD (Construction, Alteration, or Repair ) with his usual
signature. Offer by partnerships shall furnish the full names of al partners, and shall be signed with the partnership name by one of the
members of the partnership or by an authorized representative, followed by the signature and designation of the person signing. Offers
by corporations shall be signed with the legal name of the corporation, followed by the name of the State of incorporation and by the
signature and designation of the president, secretary, or other person authorized to bind it in the matter. The name of each person
signing shall be typed or printed below the signature. An offer by a person who affixes to his signature the word president , Secretary ,
agent , or other designation, without disclosing his principal, may be held to be the offer of the individual signing. When requested by
the Government, satisfactory evidence of the authority of the offer signing in behalf of the corporation shall be furnished.

(End of provision)

AOC52.215-9

FAILURE TO SUBMIT OFFER (JUN 2004)

Recipients of this solicitation not responding with a proposal should not return this solicitation, unless it specifies otherwise. Instead,
they should advise the issuing office by letter, postcard, or established electronic commerce methods, whether they want to receive
future solicitations for similar requirements. If a recipient does not submit a proposal and does not notify the issuing office that future
solicitations are desired, the recipient s name will be removed from the applicable mailing list.

(End of provision)

52.216-1
52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a firm fixed price contract resulting from this solicitation.

(End of clause)

52.225-10
52.225-10 NOTICE OF BUY AMERICAN ACT REQUIREMENT--CONSTRUCTION MATERIALS (MAY 2002)

(a) Definitions. "Construction material," "domestic construction material,” and "foreign construction material," asused in this
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provision, are defined in the clause of this solicitation entitled "Buy American Act --Construction Materials' (Federal Acquisition
Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the inapplicability of the Buy
American Act should submit the request to the Contracting Officer in time to allow a determination before submission of offers. The
offeror shall include the information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9
in the request. If an offeror has not requested a determination regarding the inapplicability of the Buy American Act before submitting
its offer, or has not received a response to a previous request, the offeror shall include the information and supporting datain the offer.

(c) Evaluation of offers.

(1) The Government will evaluate an offer requesting exception to the requirements of the Buy American Act, based on claimed
unreasonable cost of domestic construction material, by adding to the offered price the appropriate percentage of the cost of such
foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If evaluation resultsin atie between an offeror that requested the substitution of foreign construction material based on
unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to the offeror that did not
request an exception based on unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material not listed by the Government in this solicitation in paragraph (b)(2) of the
clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of equivalent domestic construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and a separate
price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on
the use of any foreign construction material for which the Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause at FAR 52.225-9
does not apply, the Government will evaluate only those offers based on use of the equivalent domestic construction material, and the
offeror shall be required to furnish such domestic construction material. An offer based on use of the foreign construction material for
which an exception was requested--

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(ii) May be accepted if revised during negotiations.

(End of provision)

AOC52.228-1

OFFER GUARANTEE (JUN 2004)

(a) Failure to furnish an Offer Guarantee in the required form and amount, with and as a part of the proposal, will be cause for
rejection of the proposal.

(b) The offeror shall furnish an Offer Guarantee of not less than 20% of the proposed price in the form of afirm commitment
consisting of aBid Bond, Certified Check, Cashier's Check, Irrevocable Letter of Credit, or Postal Money Order made payable to the
Architect of the Capitol, or, under Treasury Department Regulations, certain bonds or notes of the United States. The Contracting
Officer will return Offer Guarantees, other than Bid Bonds, (1) to unsuccessful offerors as soon as practicable after evaluation of the
proposals; and (2) to the successful offeror upon execution of contractual documents and bonds (including any necessary coinsurance
or reinsurance agreements), as required by the offer as accepted.

(End of provision)

AOC52.236-13
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VISIT TO THE SITE OF THE WORK - CONSTRUCTION (JUN 2004)

(a) It is strongly recommended that all prospective offerors visit the site where the work is to be performed, compare the work
requirements with existing conditions, verify dimensions, if necessary, and fully inform themselves regarding the nature and scope of
the proposed work and the conditions under which it will be conducted. Offerors shall aso inform themselves regarding other work, if
any, being done or to be done by or for the United States government, the District of Columbia government and utility companies, by
contract or otherwise, where such work may affect or be affected by the operations under the contract. Failure to take these
precautions will in no way relieve the successful offeror from his obligation to furnish all materials, services, labor, and any other
requirements necessary to complete the work satisfactorily under the conditions established by the contract documents and without
additional expense to the Government.

(b) A pre-proposal meeting will be conducted at the Rayburn House Office Building, Room B342, Independence Ave. & South
Capitol Street, SW Washington, D.C 20515 for all prospective offerors on November 17, 2005 at 10:30am. local time.

(c) The Architect will conduct one field inspection of the work immediately following the pre-proposal meeting. Those intending to
participate shall meet at the address above. Information concerning the meeting may be obtained by telephoning Nichele C. Robinson
at (202) 226-1947.

(d) Offerors are encouraged to submit all questionsin writing at least five (5) working days prior to the conference. Questions will be
considered at any time prior to or during the conference; however, offerors will be asked to confirm verbal questionsin writing.
Subsequent to the conference, an amendment to the solicitation containing an abstract of the questions and answers, and alist of
attendees, will be disseminated.

(e) Offerors are cautioned that, notwithstanding any remarks or clarifications given at any site visit, the pre-proposal conference or
field inspection, all terms and conditions of the solicitation remain unchanged unless they are changed by amendment to the
solicitation. If the answers to conference questions, or any solicitation amendment, create ambiguities, it isthe responsibility of the
offeror to seek clarification prior to submitting a offer.

(End of provision)
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Division 1 GENERAL REQUIREMENTS

DIVISION 1 - GENERAL REQUIREMENTS
PART 1 - GENERAL
1.1  DESCRIPTION OF REQUIREMENTS:

A.  General Requirements: The provisions or requirements of Division-1 apply to entire work of
Contract and, where so indicated, to other elements which are included in project, and include,
but are not limited to the following:

Summary of the Work.

Project Coordination.

Definitions and Standards.
Schedules, Reports, and Payments.
Submittals.

Temporary Facilities and Controls.
Products.

Project Closeout.

NN R W=

B. Requirements of Division 1 Section “Safety and Health” (if more stringent) shall take
precedence over requirements included in other sections of this Project Manual.

1.2 SUMMARY OF THE WORK:

A. Project/Work Identification:

1. General: Project name is "Elevator Modernization, House Underground Garages,”
Washington, D.C., as shown on Contract Documents prepared by the Architect of the
Capitol.

2. Summary by Reference: Work of the Contract can be summarized by references to the

SCHEDULE, GENERAL CONDITIONS, SUPPLEMENTARY CONDITIONS, Official
Procedure for Making Changes in Contracts, Specification Sections, Drawings,
Amendments, and Modifications to the contract documents issued subsequent to the initial
printing of this Project Manual and including, but not necessarily limited to, printed
material referenced by any of these.

3. Abbreviated Written Summary: Briefly and without force and effect upon the contract
documents, the work of the Contract can be summarized as follows:

a. The Work includes modernization of electrical/mechanical systems as well as
material upgrades for two (2) hydraulic elevators in the House and Senate kitchens.
Work will include the installation of new electrical and mechanical components,
manufactured car enclosures, hall fixtures, and systems for communication and
monitoring of the elevators.

B. Contractor Use of Premises:

1. General: The Contractor shall limit his use of the premises to the work indicated, so as
to allow for the Government's occupancy and use by the public.

2. Contractor Use of the Existing Building: During the construction period the site and
the building will be occupied by Members of Congress, other Government employees and
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the general public. Maintain the existing building in a safe and weather-tight condition
throughout the construction period. Repair damage caused by construction operations.
Take all precautions necessary to protect the building and its occupants during the
construction period. Cooperate fully with the Architect or his representative during
construction operations to minimize conflicts and to facilitate Government usage.

a.  Clear Passage: Keep public areas such as hallways, stairs, elevator lobbies and
toilet rooms free from accumulation of waste material, rubbish or construction
debris. Materials, tools, hoists, scaffolding and other equipment may not be placed
in the hallways, stairways, and elevator lobbies beyond designated areas without
prior written permission of the Architect.

b.  Smoking or open fires will not be permitted within the building enclosure or on
the premises.

c. Use of Existing Elevators: Referto Article, Temporary Facilities and Controls, for
designation of elevators available for use of Contractor's personnel. Use of other
than designated elevators will not be permitted.

3.  Limitations on Use of the Site: Limitations on site usage as well as specific
requirements that impact site utilization are indicated on the Drawings and by other
Contract Documents. Portions of the site beyond areas on which work is indicated are not
to be disturbed. In addition to these limitations and requirements, administer allocation
of available space among entities needing both access and space so as to produce the best
overall efficiency in performance of the total work of the project. Schedule deliveries so
as to minimize space and time requirements for storage of materials and equipment on
site.

a. Keep existing driveways and entrances serving the premises clear and available to
the Government and its employees at all times.

b.  Maintain driveways between and around combustible material storage piles of at
least 15' wide and free of accumulation of rubbish, equipment and materials.
Maintain access for fire fighting equipment and emergency vehicles.

c. Do not unreasonably encumber the site with materials or equipment. Confine
stockpiling of materials and location of storage sheds to the designated areas. If
additional storage is necessary, obtain and pay for such storage off-site.

4.  Construction Parking Control: Parking space for personal vehicles is not available on
the site. Obtain approval of Architect for parking of construction motor vehicles or other
equipment on the site.

C. Blasting: The use of anykind or type of explosive in the performance of the work is prohibited,
except the use of construction tools actuated by or employing powder-actuated charges which
shall be permitted, provided that the tool is of the kind and design ordinarily used for such
construction and that the Architect has authorized its use after determining that its use will not
endanger human life or safety.

D. Mechanical/Electrical Requirements of General Work: Except as otherwise indicated,
comply with applicable provisions of The National Electrical Code (NEC) and standards by
National Electrical Manufacturer's Association (NEMA) for electrical components of general
work. Where applicable, provide products listed and labeled by nationally recognized
independent testing and labeling organizations.
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1.3 PROJECT COORDINATION:

A. Continuously coordinate the work of subcontractors to insure proper processing and progress
of the work. Require each subcontractor to examine work of other trades and all sections of
specifications to assure satisfactory installation of, and connection between, his work and work
of other trades.

1. Provide other parties, to the extent their work is affected by this work, all information
necessary for the proper execution of their work. Arrange and conduct work so that other
parties may complete their work at the site according to schedule. All work under this
contract shall be carefully coordinated with work under other such Contracts.

2. The Contractor shall maintain a complete set of Contract Documents on the site during
the execution of this Contract. All Drawings and Specifications shall be posted with the
latest information and Changes.

3. Benchmarks: Work from lines and levels established by measured shop drawings,
establish and maintain bench marks and other dependable markers. Establish bench marks
and markers to set lines and levels for work at each story of construction and elsewhere
as needed to accurately and properly locate each element of the project.

B. Demolition Work, and other work which will produce noise, smoke, or odors, must be
performed afer standard working hours and coordinated with Government personnel. Refer to
Division 14 Section MODERNIZATION OF HYDRAULIC ELEVATORS for additional
coordination requirements.

C. General Installation Provisions:

I. Pre-Installation Meetings: Hold a pre-installation meeting atthe project site well before
installation of each unit of work which requires coordination with other work. Installer
and representatives of the manufacturers and fabricators who are involved in or affected
by that unit of work, and with its coordination or integration with other work that has
preceded or will follow, shall attend this meeting. Advise Architect of scheduled meeting
dates.

2. Installer's Inspection of Conditions: Require the Installer of each major unit of work
to inspect the substrate to receive work and conditions under which the work is to be
performed. The Installer shall report all unsatisfactory conditions in writing to the
Contractor. Do not proceed with the work until unsatisfactory conditions have been
corrected in a manner acceptable to the Installer.

3. Manufacturer's Instructions: Where installations include manufactured products,
comply with the manufacturer's applicable instructions and recommendations for
installation, to the extent that these instructions and recommendations are more explicit
or more stringent than requirements indicated in the Contract Documents.

4. Mounting Heights: Where mounting heights are not indicated, mount individual units
of work at industry recognized standard mounting heights for the particular application
indicated. Refer questionable mounting height choices to the Architect for final decision.

a. Mount units of work required to be accessible to handicapped people at heights
prescribed by the Uniform Federal Accessibility Standards as referenced by the
Americans with Disabilities Act (ADA).
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D.

Cleaning and Protection: During handling and installation of work at the project site, clean
and protect work in progress and adjoining work on the basis of continuous maintenance. Apply
protective covering on installed work where it is required to ensure freedom from damage or
deterioration at time of completion.

I. Clean and perform maintenance on installed work as frequently as necessary through
remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

2. Limiting Exposures of Work: To the extent possible through reasonable control and
protection methods, supervise performance of the work in such a manner and by such
means which will ensure that none of the work, whether completed or in progress, will be
subjected to harmful, dangerous, damaging or otherwise deleterious exposure during the
construction period.

a. Protect against possible damage all sills, jambs and soffits of permanent openings
used as passageways or through which materials are handled. Protect exposed
corners, spandrels, projecting features and similar permanent work subject to
damage. Cover and protect all prefinished work from damage by mortar, plaster,
gypsumdrywall compounds, paint, and other construction materials and operations.
Use wheelbarrows equipped with rubber tires over permanently exposed floors and
paving.

3. Load all trucks leaving the site with loose debris in a manner that will prevent dropping
of materials on streets. Fasten suitable tarpaulins over the load before they enter
surrounding paved streets.

Cutting and Patching: Where the Contractor must cut, patch, alter, add to, repair or refinish
existing construction and finishes which are not to be removed, he shall leave such construction
and finishes complete and in satisfactory condition. Cutting, patching, and the like shall be
neatly and carefully performed, and new materials and methods shall match existing
corresponding work unless otherwise indicated. Exposed patches and repairs shall be as
inconspicuous as possible.

1. Construction, finishes, equipment and other items which are damaged or defaced by
reason of work performed under this contract shall be restored to the satisfaction of the
Architect.

Conservation and Salvage: It is a requirement for supervision and administration of the work
that construction operations be carried out with the maximum possible consideration given to
the conservation of energy, water and materials. In addition, maximum consideration shall be
given to salvaging materials and equipment involved in performance of the work but not
incorporated therein. Refer to other sections for required disposition of salvage materials which
are the Government's property.

1. Archaeological Rights: There is a possibility that items of archaeological significance
may be found during the excavation of the site. In such event, the Contractor shall stop
excavation in the vicinity of the find and notify the Architect immediately; subsequent
excavation work shall proceed as directed by the Architect. All items found which are
considered to have archaeological significance are the property of the Government.
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1.4 DEFINITIONS AND STANDARDS:

A.  General: Comply with governing regulations and the codes and standards imposed upon the work.
These requirements include the obtaining of permits, licenses, inspections, releases and similar
documentation, as well as payments, statements and similar requirements associated with
regulations, codes and standards.

B.  Definitions: A substantial amount of specificationlanguage consists of definitions for terms found
in other contract documents, including the drawings. (Drawings must be recognized as
diagrammatic in nature and not completely descriptive of the requirements indicated thereon).
Certain terms used in contract documents are defined in this article. Definitions and explanations
contained in this section are not necessarily either complete or exclusive, but are general for the
work to the extent that they are not stated more explicitly in another element of the contract
documents.

1.  Concealed: The term "concealed" is defined as an item or space not normally seen,
occupied or used by building occupants or staff, such as shafts, hoistways, tunnels, ceiling
plenums, attics, and crawls spaces.

2. Exposed: The term "exposed" is defined as an item or surface, exterior or interior, which
can be seen by a person outside the building or a person inside a usable space within the
building during normal activity.

a. Mechanical and electrical rooms, air handling rooms, storage rooms and penthouses
shall be considered to have exposed surfaces, as shall the mechanical and electrical
construction within them.

b.  The interiors of closets and alcoves shall be considered exposed surfaces, and shall
be finished to match the finish of the adjoining room or space, unless another finish
is otherwise indicated.

c.  The interiors of cabinets shall be considered exposed, but a finish different from that
of the exterior may be permitted or required by other sections.

3. Finished Space: The term "finished space" is defined as space normally used by the public,
building occupants or staff for primary functions of the building, but does not include
mechanical, electrical and elevator equipment rooms, hoistways, tunnels or mechanical
penthouses, unless otherwise indicated.

4. Furnish: Except as otherwise defined in greater detail, the term "furnish" is used to mean
supply and deliver to the project site, ready for unloading, unpacking, assembly, installation,
etc., as applicable in each instance.

5. Indicated: The term "indicated" is a cross-reference to graphic representations, notes or
schedules on drawings, to other paragraphs or schedules in the specifications, and to similar
means of recording requirements in contract documents. Where terms such as "shown,"
"noted," "scheduled," and "specified" are used in lieu of "indicated," it is for the purpose of
helping the reader locate cross-reference, and no limitation is intended except as specifically
noted.

6.  Install: Except as otherwise defined in greater detail, the term "install" is used to describe
operations at the project site including unloading, unpacking, assembly, erection, placing,
anchoring, applying, working to dimension, finishing, curing, protecting, cleaning and
similar operations, as applicable in each instance.
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7.  Installer: The term "installer" is defined as the entity (person or firm) engaged by the
Contractor, its subcontractor or sub-subcontractor for performance of a particular unit of
work at the project site, including installation, erection, application and similar required
operations. It is a general requirement that such entities (installers) be expert in the
operations they are engaged to perform.

8. Provide: Except as otherwise defined in greater detail, the term "provide" means furnish
and install, complete and ready for intended use, as applicable in each instance.
9. Specialist: The term "specialist" is defined as an individual or firm of established reputation

(or, if newly organized, whose personnel have previously established a reputation in the
same field), which is regularly engaged in, and which maintains a regular force of workers
skilled in either (as applicable) manufacturing or fabricating items required by the contract,
installing items required by the contract, or otherwise performing work required by the
contract. Wherethe contract specification requires installation by a specialist, that term shall
also be deemed to mean either the manufacturer of the item, an individual or firm licensed
by the manufacturer, or an individual or firm who will perform the work under the
manufacturer's direct supervision.

10. Testing Laboratory: The term "testing laboratory" is defined as an independent entity
engaged to perform specific inspections or tests of the work, either at the project site or
elsewhere, and to report, and (if required) interpret results of those inspections or tests.

C. Formatand Specification Content Explanations: Bolding andunderscoring: Are used strictly
to assist reader of specification text in scanning text for key words (for quick recall). No emphasis
on or relative importance is intended where bolding and underscoring are used. Imperative
language is used generally in specifications. Except as otherwise indicated, requirements
expressed imperatively are to be performed by the Contractor. For clarity of reading at certain
locations, contrasting subjective language is used to describe responsibilities which must be
fulfilled indirectly by Contractor, or when so noted, by others.

1. Abbreviations: The language of specifications and other contract documents is of the
abbreviated type in certain instances, and implies words and meanings which will be
appropriately interpreted. Actual word abbreviations of a self-explanatory nature have been
included in texts. Specific abbreviations have been established, principally for lengthy
technical terminology and primarily in conjunction with coordination of specification
requirements with titles of general standards which are frequently abbreviated. Singular
words will be interpreted as plural and plural words will be interpreted as singular where
applicable and where full context of the contract documents so indicates.

2. Minimum Quality/Quantity: In every instance, the quality level or quantity shown or
specified is intended as minimum for the work to be performed or provided. Except as
otherwise specifically indicated, actual work may either comply exactly with that minimum
(within specified tolerances), or may surpass the quality of that minimum within reasonable
limits. In complying with requirements, indicated numeric values are either minimum or
maximums as noted or as appropriate for context of requirements. Refer instances of
uncertainty to the Architect for decision before proceeding,

D. Overlapping and Conflicting Requirements: Where there appears to be overlapping or
conflicting requirements in the drawings and specifications, the order of precedence established
as follows:

1. Order of Precedence: Any inconsistency in this solicitation or contract shall be resolved
by giving precedence in the following order:
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The Schedule (excluding the specifications).

Representations and other instructions.

Contract clauses.

The Specifications.

The Drawings. Large scale drawings take precedence over small scale drawings.
Do not scale drawings.

o e o

Industry Standards: Where compliance with 2 or more industry standards or sets of
requirements is specified, and overlapping of those different standards or requirements
establishes different or conflicting minimums or levels of quality, the most stringent
requirement is intended and will be enforced, unless specifically detailed language written
into contract documents clearly indicates that a less stringent requirement is to be fulfilled.
Refer apparently-equal-but-different requirements, and uncertainties as to which level of
quality is more stringent, to the Architect for a decision before proceeding.
Contractor's Options: Except for overlapping or conflicting requirements, where more
than one set of requirements are specified for a particular unit of work, Options are
intended to be the Contractor's regardless of whether or not it is specifically indicated as
such.

Drawing Symbols: Except as otherwise indicated, graphic symbolsused on drawings are those
symbols recognized in the construction industry for purposes indicated. Where not otherwise
noted, symbols are defined by "Architectural Graphic Standards", published by John Wiley &

Sons,

L.

Inc., Ninth edition.

Mechanical/Electrical Drawings: Graphic symbols used on mechanical and electrical
drawings are generally aligned with symbols recommended by ASHRAE. Where
appropriate, these symbols are supplemented by more specific symbols as recommended
by other recognized technical associations including ASME, ASPE, IEEE and similar
organizations. Refer instances of uncertainty to the Architect for clarification before
proceeding.

Industry Standards: Except to the extent that more explicit or more stringent requirements are
written directly into contract documents, applicable standards of the construction industry have
the same force and effect (and are made a part of the contract documents by reference) as if
copied directly into the contract documents, or as if published copies were bound herein, subject

to the

L.

AISC

order of precedence previously stated.

Publication Dates: Except as otherwise indicated, where compliance with an industry
standard is required, conform to the standard in effect on the date of the Invitation for
Bids, or, if referred to in any amendments, at the date of such amendments.
Abbreviations and Names: The following acronyms or abbreviations as referenced in
contract documents are defined to mean the associated names. Both names and addresses
are subject to change, and are believed to be, but are not assured to be, accurate and
up-to-date as of the date of contract documents:

Aluminum Association

www.aluminum.org (202) 862-5100
American Institute of Steel Construction (800) 644-2400
WWW.aisc.org (312) 670-2400
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AISI

ANSI

ASTM

AWS

FMG

IEEE

NAAMM

NECA

NEII

NEMA

NFPA

SSPC

UL

American Iron and Steel Institute
www.steel.org

American National Standards Institute
WWww.ansi.org

American Society for Testing and Materials
WWwWw.astm.org

American Welding Society
WWW.aws.org

FM Global
(Formerly: FM - Factory Mutual System)
www.fmglobal.com

Institute of Electrical and Electronics Engineers, Inc. (The)
www.ieee.org

National Association of Architectural Metal Manufacturers
WWW.naamm.org

National Electrical Contractors Association
www.necanet.org

National Elevator Industry, Inc.
400 Frank W. Burr Blvd.
Teaneck, NJ 07666

National Electrical Manufacturers Association
WWW.nema.org

National Fire Protection Association
www.nfpa.org

The Society for Protective Coatings
WWW.SSpc.org

Underwriters Laboratories, Inc.
www.ul.com

G. Federal Requirements and Standards:

ADA

CFR

(202) 452-7100

(202) 293-8020

(610) 832-9585

(800) 443-9353
(305) 443-9353

(401) 275-3000

(212) 419-7900

(312) 332-0405

(301) 657-3110

(201) 928-2828

(703) 841-3200
(800) 344-3555
(617) 770-3000
(877) 281-7772

(800) 704-4050
(847) 272-8800

American Disabilities Act (ADA): Except as otherwise indicated, comply with
"American Disabilities Act" (ADA) (Fed. Reg./Vol. 56, No. 144/Part 36).

Code of Federal Regulations
Available from Government Printing Office
WWwWw.access.gpo.gov/nara/cfr

(888) 293-6498
(202) 512-1530
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EPA Environmental Protection Agency
WWW.epa.gov (800) 438-2474
FS Federal Specification
Available from Defense Automated Printing Service (215) 697-6257
www.nibs.org (202) 289-7800
OSHA  Occupational Safety and Health Administration (800) 321-OSHA
www.osha.gov (6742)

1.5 SCHEDULES, REPORTS, AND PAYMENTS:

A. Coordination: Coordinate both the listing and timing of reports and other activities required
by provisions of this and other sections, so as to provide consistency and logical coordination
between the reports. Maintain coordination and correlation between separate reports by
updating at monthly or shorter time intervals. Make appropriate distribution of each report
and updated report to all parties involved in the work including the Architect.

B.  Material Schedule: Submit for approval three (3) copies of the product-listing schedule
prior to commencement of the Work, including the names of manufacturers and the trade
names or numbers of all materials proposed for use on the project. Provide a written
explanation for omissions of data, and for known variations from contract requirements. Do
not use any material until approved by the Architect. Upon request, furnish samples of
materials, without cost to the Government, for examination and testing.

C. Schedule of Values: Within fourteen (14) calendar days of the date of contract award, a
Schedule of Values shall be submitted. This schedule is defined as a work item by work item
breakdown of cost of each definitive work activity including Contractor's markup. The
Schedule of Values shall be maintained current throughout the life of the contract and shall
be updated monthly to reflect the percentage of work completed under each work item.

1. The Grand Total of all of the line items in the Schedule of Values shall equal the
Contract Amount .

D.  Progress Schedule: Within fourteen (14) calendar days of the date of contract award, the
Contractor shall prepare and submit for approval his proposed Progress Schedule for
performing the work. At a minimum, the schedule should include the level of detail that is
included in the Schedule of Values. The Progress Schedule shall also include the date(s) that
each elevator will be taken out of service, the time period each elevator will be under
construction, date of inspection and when the elevator will be returned to service. The
schedule should indicate that all work of the contract, including training, submission of
record documents and the like, will be completed within the period of performance specified
in the Contract SUPPLEMENTARY CONDITIONS. The Progress Schedule will be used in
conjunction with the Schedule of Values in determining the value of completed work.

I. If the progress of the work of the contract falls behind schedule, the Contractor shall
revise his Progress Schedule so that the work will be completed within the period of
performance. Also, if the contractor’s plan for performing the work changes, for
whatever reason, he shall revise his Progress Schedule and submit it for approval.
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E.

Permits, Licenses, and Certificates: For the Government's records, submit copies of utility
permits, licenses, certifications, utility inspection reports, releases, notices, receipts for fee
payments, judgments, and similar documents, correspondence and records established in
conjunction with compliance with standards and regulations bearing upon performance of the
Work.

1.6 SUBMITTALS:

A.

General: Shop drawings, product data, samples and other work-related submittals are
required to amplify, expand and coordinate the information contained in the Contract
Documents. The Contractor is responsible for all dimensions, for the design of adequate or
proper components, connections and other items, for the inclusion in the work of all elements
and incidental details, and for the satisfactory fabrication, construction, operation and
coordination of the work.

1.  Approval of any submission shall not be construed as a complete or precise check of
the item submitted but will only indicate that the general methods of design, detailing,
construction or other elements under consideration appear to be satisfactory, without
specific determinations or particulars.

2. Changes to the Contract will not be made by notations on submittals. In the event
submittals returned by the Architect with notations, which in the opinion of the
Contractor, constitute additional work for which he is entitled to an adjustment in the
contract sum or the contract time, the Contractor shall comply with the procedure set
forth in Article, "Changes," of the GENERAL CONDITIONS.

3. Do not permit submittal copies without an appropriate final "Action" marking by the
Architect to be used in connection with the work.

Submittal Procedures: Make all submittals to the Architect or to an individual designated
by the Architect.

1. Only the Architect or an individual designated by the Architect can approve or
disapprove submittals. Deviations and variations from the contract requirements
contained in the submittal can be approved only by the Architect or by an individual
delegated such authority by the Architect.

2. Costs associated with transmittal of submittals shall be borne by the Contractor.

3.  Review Time: Except as specified elsewhere, allow for a review period of thirty (30)
calendar days after receipt of the submittals by the Architect. Advise the Architect on
each submittal, as to whether processing time is critical to the progress of the work,
and if work would be expedited if processing time could be shortened. No extension
of time will be authorized because of the Contractor's failure to transmit submittals or
re-submittals to the Architect sufficiently in advance of the work. For submittals of
items requiring coordination between different trades or subcontractors, review time
period starts from the time that all required submittals have been received by the
Architect.

4.  Preparation of Submittals: Provide permanent marking on each submittal to identify
project, date, Contractor, subcontractor, supplier, manufacturer, submittal name and
similar information to distinguish it from other submittals. Label as to number and
title of specification section, drawing number and detail references, as appropriate.
Show Contractor's executed review and approval marking and provide space of not less
than 20 sq. in. for the Architect's "Action" marking. Package each submittal
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appropriately for transmittal and handling. Submittals which are received from sources
other than through the Contractor's office will be returned without action.

C.  Specific Submittal Requirements: Specific submittal requirements for individual units of
work are specified in the applicable specification section. Except as otherwise indicated in
the individual specification sections, comply with the requirements specified herein for each
type of transmittal.

1.  Product Data: Collect required product data into a single submittal for each unit of
work or system. Mark each copy to show which choices and options are applicable to
the project. Where product data has been printed to include information on several
similar products, some of which are not required for use on the project, or are not
included in this submittal, mark the copies to show clearly that such information is not
applicable. The Architect needs four (4) copies of product data for our files/use. The
Contractor shall submit as many additional copies as he would like returned, up to a
total of six (6), which are in addition to the Architect’s four (4).

2.  Shop Drawings: Provide special notation of dimensions that have been established by
field measurement. Highlight, encircle or otherwise indicate deviations from the
Contract Documents on the shop drawings.

a. Preparation: Submit newly prepared information, drawn to accurate scale on
sheets not less than 8-1/2" x 11"; except for actual pattern or template type
drawings, the maximum sheet size shall not exceed 36" x 48". Indicate the name
of the firm that prepared each shop drawing and provide date and appropriate
project identification in the title block. One (1) correctable 1-1/2 mil translucent
polyester reproducible print and two (2) blue-line or black-line prints shall be
submitted; reproducible will be returned.

1) Do not reproduce contract documents or copy standard printed information
as the basis of shop drawings.

2)  Use standard architectural scales for all drawings and include a graphic
scale on each sheet.

b.  Equipment and Systems: Shop Drawings for equipment and systems shall
show ratings (where applicable), and how components are assembled, how they
function together, and how they will be installed. Shop drawings, product data,
certificate of conformance or compliance, certified test or inspection reports, and
other submittals for equipment, systems, and their component parts shall be
coordinated and submitted as a unit. Multiple or piecemeal submissions are not
acceptable except where prior approval is obtained from the Architect, in which
case a list of data to be submitted later shall be included with the first
submission.

3. Samples: Documentation required specifically for sample submittals includes a
generic description of the sample, the sample source or the product name or
manufacturer, and compliance with governing regulations and recognized standards.
In addition, indicate limitations in availability, sizes, delivery time, and similar
characteristics.
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a. Preparation: Where possible provide samples that are physically identical with
the proposed material or product to be incorporated in the work; provide full
scale, fully fabricated samples cured and finished in the manner specified.
Where variations in color, pattern, or texture are inherent in the material or
product represented by the sample, submit not less than 3 units of the sample,
which show the full range of variations. Where samples are specified for the
Architect's selection of color, texture or pattern, submit a full set of available
choices for the material or product. Mount, display, or package samples in the
manner specified to facilitate the review of indicated qualities. Prepare samples
to match the Architect's sample where so indicated.

b.  Submittal: Submit 3 sets of samples in the final submittal, one set will be
returned. Ifthe submittal is for the Architect's selection of color, pattern, texture
or similar characteristics from a manufacturer's standard range of choices, only a
single set of samples is required for a preliminary submittal. The final submittal
may then be limited only to those choices selected by the Architect for final
incorporation into the Work.

c.  Mock-Ups and similar samples specified in individual work sections are special
types of samples. Comply with sample submittal requirements to the fullest
extent possible. Process transmittal forms to provide a record of activity.

Miscellaneous Submittals:

a. Inspection and Test Reports: Classify each inspection and test report as being
either "shop drawings" or "product data" depending on whether the report is
specially prepared for the project, or a standard publication of workmanship
control testing at the point of production. Process inspection and test reports
accordingly.

b.  Warranties: Refer to Article "Products" for specific general requirements on
warranties, product bonds, workmanship bonds and maintenance agreements. In
addition to copies desired for the Contractor's use, furnish two (2) executed
copies of such warranties, bonds or agreements. Provide two (2) additional
copies where required for maintenance manuals.

Closeout Submittals: Refer to Article "Project Closeout" and to individual sections
of these specifications for specific submittal requirements of project closeout
information, materials, tools, and similar items.

Architect's Action: The Architect will stamp each submittal with a uniform, self-
explanatory action stamp. The action will be as outlined below. Where the submittal must
be held for coordination, the Architect will so advise the Contractor without delay.

L.

If no changes to the submittal are required, the number of copies outlined above will
be returned to the Contractor, bearing the stamp of the Architect, stating -
"APPROVED".

If changes to the submittal are required, but are of such minor nature that fabrication
and/or construction can proceed in accordance with the correction noted by the
Architect without resubmission the number of copies outlined above will be returned
to the Contractor bearing the Stamp of the Architect stating "APPROVED AS
NOTED". The Contractor shall proceed with fabrication and/or construction in
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accordance with the Architect's corrections, and resubmit corrected copy for the
Architect's records.

3. If changes to the submittal are required, but are of such nature that fabrication or
construction cannot proceed, the number of copies outlined above will be returned to
the Contractor, bearing the stamp of the Architect stating - "REVISE AND
RESUBMIT." In such a case, the Contractor shall resubmit the drawings, properly
corrected. Upon resubmission of shop drawings, if any corrections or changes are
made other than those marked by the Architect, the Contractor shall clearly indicate
any such corrections or changes made on his own initiative.

4.  If the product does not meet the specification requirements, the number of copies
outlined above will be returned to the Contractor, bearing the stamp of the Architect
stating - “REJECTED.” In such a case, the Contractor shall submit a new product
which complies with the technical specifications.

5. Other Action: Where the submittal is returned, marked with the Architect's
explanation, for special processing or other Contractor activity, or is primarily for
information or record purposes, the submittal will be marked as "NO ACTION."

1.7 TEMPORARY FACILITIES AND CONTROLS:

A. Description of Requirements: This article specifies administrative and procedural
requirements for temporary services and facilities, including such items as temporary utility
services, temporary construction and support facilities, and project security and protection.

1. Use Charges: No cost or usage charges for temporary services or facilities are
chargeable to the Government. Cost or use charges for temporary services or facilities
will not be accepted as a basis of claims for a change-order extra. All materials and
equipment provided by the Contractor for temporary facilities shall remain the
property of the Contractor.

2. Materials and Execution: Provide new materials and equipment for temporary
services and facilities; used materials and equipment that are undamaged and in
serviceable condition may be used, if acceptable to the Architect. Provide only
materials and equipment that are recognized as being suitable for the intended use, by
compliance with appropriate standards. Do not use materials of temporary service in
permanent installation.

B.  Quality Assurance: Comply with the requirements of the District of Columbia Building
Code and regulations governing construction and local industry standards, in the installation
and maintenance of temporary services and facilities.

1.  Standards: Comply with the requirements of NFPA Code 241, "Building
Construction and Demolition Operations", the ANSI-A10 Series standards for "Safety
Requirements for Construction and Demolition", and the NECA National Joint
Guideline NJC-6 "Temporary Job Utilities and Services".

a. Refer to "Guidelines for Bid Conditions for Temporary Job Utilities and
Services", as prepared jointly by Associated General Contractors of America
(AGC) and American Specialty Contractors, Inc. (ASC) for industry
recommendations.
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b.  Trade Jurisdictions: The assigned responsibilities for the installation and
operation of temporary utilities are not intended to interfere with the normal
application of trade regulations and union jurisdictions applicable to the work.

2. Inspections: Inspect and test each service before placing temporary utilities in use.
Arrange for required inspections and tests by governing authorities, and obtain
required certifications and permits for use.

C.  Job Conditions: Provide each temporary service and facility ready for use at each location
when the service or facility is first needed to avoid delay in performance of the Work.
Maintain, expand as required and modify temporary services and facilities as needed
throughout the progress of the Work. Do not remove until services or facilities are no longer
needed, or are replaced by the authorized use of completed permanent facilities.

1.  Maintain temporary construction and support facilities in such a manner as to
prevent discomfort to users. Take necessary fire prevention measures. Maintain
temporary support facilities in a sanitary manner so as to avoid health problems and
other deleterious effects.

D. Temporary Utilities: The Architect will designate a connection point for installation of

temporary service to the project to existing service. Arrange with the Architect for an
acceptable time when service can be interrupted, where necessary to make connections for
temporary services.

L.

Temporary Electric Power Service: Electrical energy (110v and 220v)will be
supplied by the Government, but the Contractor shall install and maintain all necessary
conduit, wiring, and devices needed to execute the work. Install all wiring in flexible
conduit or armored cable with minimum No. 12 gage wire. Portable cords for small
power tools shall be properly grounded and installed as approved by the Architect.
Provide receptacle outlets equipped with ground-fault circuit interrupters, reset button
and pilot light, for plug-in connection of power tools and equipment. The Government
will not be held responsible for power outages beyond its control.

a. Comply with applicable NEMA, NECA and UL standards and governing
regulations for materials and layout of temporary electric service, including
those requirements included in the Project Manual.

Temporary Lighting: Provide general service incandescent lamps of wattage
indicated or required for adequate illumination. Protect lamps with guard cages or
tempered glass enclosures, where fixtures are exposed to breakage by construction
operations. Provide exterior fixtures where fixtures are exposed to weather or
moisture. Keep sockets equipped with active lamps. Where feasible, utilize
fluorescent type fixtures.

Temporary Heating, Cooling and Ventilating: Provide temporary heating, cooling,
and ventilating where indicated or needed for performance of the Work, curing or
drying of recently installed work or for protection of work in place from adverse
effects of low temperatures or high humidity. Select facilities known to be safe and
without deleterious effect upon the work in place or being installed. Coordinate with
ventilation requirements to produce the indicated ambient condition required, to
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minimize the consumption of fuel or energy, and to comply with code requirements.
Do not store fuel in the building.

4.  Temporary Telephones: Provide cellular service to the contractor’s site
superintendent. Location of telephones and telephone wires is subject to Architect's
approval.

5. Temporary Sanitary Facilities: Use of the designated existing Government toilet

facilities will be permitted, provided these facilities are properly cleaned and
maintained in a condition acceptable to the Government. Immediately prior to Final
Acceptance, restore these facilities to the condition prevalent at the time of initial use.
Do not clean tools or equipment in building toilet rooms.

6.  Temporary Fire Protection: Install and maintain temporary fire protection facilities
of the types needed to adequately protect against reasonably predictable and
controllable fire losses. Comply with applicable recommendations of NFPA Standard
10 "Standard for Portable Fire Extinguishers." Locate fire extinguishers where they
are most convenient and effective for their intended purpose, but provide not less than
one extinguisher on each floor at or near each usable stairwell. Store combustible
materials in clearly-labeled containers in recognized fire-safe locations.

a. Maintain an adequate safeguard on the site for a period of thirty (30) minutes
following the cessation of welding or burning operations, including but not
limited to after completion of work at end of shift, lunch breaks and temporary
work.

E. Temporary Construction and Support Facilities:

1. Construction Aids: Design, construct, and maintain construction aids and
miscellaneous general services and facilities as needed to accommodate performance
of the work. Construction aids and miscellaneous general services and facilities
include, but are not limited to the following:

a. Provide temporary stairs where ladders are not adequate for performance of
work, and until permanent stairs are available. Cover finished permanent stairs
which will be exposed to occupants' use, with a durable protective covering of
plywood or similar material so that finishes will be undamaged at the time of
acceptance.

b.  Provide scaffolds as required for proper execution of the Work. Remove or
relocate scaffolds promptly to avoid interference with other trades.

c. Provide adequate guardrails and barriers at perimeters of each level of
construction as work progresses in accordance with District of Columbia
requirements and in conformance with requirements of the Special Conditions.

d.  Provide adequate facilities for hoisting materials and employees. Do not
permit employees to ride hoists which comply only with requirements for
hoisting materials. The Contractor is responsible for selection of type, size and
number of facilities. Truck cranes and similar devices used for hoisting are
considered as being "tools and equipment" and not temporary facilities.

1)  Temporary Elevator Use: The House Superintendent will designate an
elevator which may be used by the Contractor. The Contractor will not
have exclusive use of the elevator; the Government and general public will
share use.
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e. Hoists and Chutes: Do not permit free dropping of materials, rubbish or debris,
but remove by use of material hoist and/or rubbish chute. Locations of all hoists
and chutes are subject to approval by the Architect.

1. Protect building from use of hoists and chutes to prevent damage, marring
or staining of permanent work. Brace and guy securely and provide safety
devices as required by code.

2. Project Signage: No signs, other than safety signs, may be erected on the site unless
specifically indicated otherwise.

F.  Security and Protection Facilities: Provide and maintain all necessary barricades, lights,
and other safeguards for the protection of Members of Congress, Government employees,
Contractor's employees and the general public from injury. Protect materials and work on
the site, whether incorporated in the work or not, against damage or loss from any cause.

1. Provide a reasonably neat and uniform appearance in security and protection
facilities acceptable to the Architect.

2.  Barricades and Fences: Comply with recognized standards and code requirements
for the erection of substantial, structurally adequate barricades where needed to
prevent accidents and losses. Paint with appropriate colors, graphics and warning
signs to inform personnel at the site and the public, of the hazard being protected
against.

3. Security Enclosure and Lockup: Install substantial and durable general temporary
enclosure of partially completed areas of construction. Provide locking entrances
adequate to prevent unauthorized entrance, vandalism, theft and similar deleterious
effects and violations of project security. Provide 2 sets of access keys to the United
States Capitol Police.

G. Temporary Controls:

I. Traffic Control: Plan vehicular access methods, locations and timing of deliveries in
a manner to minimize interference with street and pedestrian traffic and to conform to
District of Columbia regulations. Do not block or obstruct public streets, driveways
and walkways adjacent to the site at any time during performance of the work without
proper authorization. Do not permit trucks of any kind to use existing sidewalks
without prior authorization of the Architect.

2. Collection and Disposal of Wastes: Establish a system for daily collection and
disposal of waste materials from construction areas and elsewhere on the site. Enforce
requirements strictly. Do not hold collected materials at the site longer than 7 days
during normal weather or 3 days when the daily temperature is expected to rise above
80 deg. F. Handle waste materials that are hazardous, dangerous, or unsanitary
separately from other inert waste by containerizing appropriately. Dispose of waste
material in a lawful manner.

a. Burying or burning of waste materials on the site will not be permitted.
Washing waste materials down sewers or into waterways will not be permitted.
c. Provide rodent proof containers located on each floor level of construction work,

to encourage depositing of garbage and similar wastes by construction personnel.
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Janitorial Services: Provide daily janitorial services for temporary offices, first aid
stations, toilets, wash facilities, lunchrooms and similar areas. Require users of other
temporary facilities to help maintain a clean and orderly premises.

Dust Control: During periods of construction activity creating dust conditions
sprinkle periodically the site areas disturbed by Contractor's operation or treat with
dust suppressors to control dust. Dry power brooming will not be permitted. Use
vacuuming, wet mopping, wet sweeping or wet power brooming. Air blowing will be
permitted only for cleaning non-particulate debris. Use only wet cutting procedures
for unit masonry and concrete.

Noise Control: Avoid the use of tools and equipment that produce harmful noise.
Restrict the use of noise making tools and equipment to hours of use that will minimize
noise complaints from persons or firms near the project site. Coordinate such work
with the Architect and the House Superintendent’s Office.

Environmental Protection: Provide general protection facilities, operate temporary
facilities, conduct construction activities, and enforce strict discipline for personnel on
the site in ways and methods that comply with environmental regulations, and that
minimize the possibility that air, waterways and subsoil might be contaminated or
polluted, or that other undesirable effects might result from the performance of work at
the site.

Installation, Operation, Termination and Removal: Use qualified tradesmen for
installation of temporary services and facilities. Locate temporary services and facilities
where they will serve the entire project adequately and result in minimum interference with
the performance of the Work.

L.

Supervision: Limit availability of temporary services and facilities to essential and
intended uses to minimize waste and abuse. Do not permit temporary installations to
be abused or endangered. Do not allow hazardous, dangerous or unsanitary conditions
to develop or persist on the project site.

Maintenance: Operate and maintain temporary services and facilities in good
operating condition throughout the time of use and until removal is authorized. Protect
from damage by freezing temperatures and similar elements.

Termination and Removal: Unless the Architect requests that it be maintained for a
longer period of time, remove each temporary service and facility promptly when the
need for it or a substantial portion of it has ended, or when it has been replaced by the
authorized use of a permanent facility, or no later than substantial completion. Repair
damaged work, clean exposed surfaces and replace work which cannot be satisfactorily
repaired. Contract Time includes the time required for final cleanup of premises.

a. Immediately prior to final acceptance, clean and renovate permanent services
and facilities that have been used to provide temporary services and facilities
during the construction period.

1.8 PRODUCTS:

A.

General: Refer to Article, "Materials and Workmanship," of the GENERAL
CONDITIONS. After execution of the Contract, the Contractor's requests for changes in the
products, materials, equipment and methods of construction required by the Contract
Documents are considered requests for "contract modifications," and are subject to the
requirements specified in Architect of the Capitol, "Official Procedure for Making Changes
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in Contracts." Revisions to the contract documents, where requested by the Architect are
considered as "Changes" not substitutions.

Quality Assurance: Compatibility of products is a basic requirement of product selection.
When the Contractor is given the option of selecting between two or more products for use
on the project, the product selected must be compatible with other products previously
selected, even if the products previously selected were also Contractor options. The
complete compatibility between various choices available to the Contractor is not assured by
the various requirements of the Contract Documents, but must be provided by the Contractor.

Provide a single product for each required product selection, regardless of whether that
product selection is provided by more than one sub-contractor. Do not alter product brands
or series for a given product selection during the life of the contract without written approval
of the Architect.

1. Source Limitations: To the fullest extent possible and subject to the restrictions of
the "Buy American Act," provide products of the same generic kind, from a single
source, for each unit of work.

Product Delivery, Storage, and Handling: Deliver, store, and handle products in
accordance with manufacturer's recommendations, using means and methods that will
prevent damage, deterioration and loss, including theft. Control delivery schedules to
minimize long-term storage at the site and to prevent overcrowding of construction spaces,
and to ensure minimum holding or storage times for items known or recognized to be
flammable, hazardous, easily damaged, or sensitive to deterioration or loss.

1. Deliver products to the site in the manufacturer's sealed container or other packaging
system, complete with labels and instructions for handling, storing, unpacking,
protecting, and installing.

2. Store products at the site in a manner that will facilitate inspection and measurement
of quantity or counting of units, and in conformance with manufacturer’s instructions.

3. Store heavy materials away from the project structure in a manner that will not
endanger the supporting construction.

General Product Compliance: Requirements for individual products are indicated in the
Contract Documents; compliance with these requirements is in itself a contract requirement.
These requirements may be specified in any one of several different specifying methods, or
in any combination of these methods.

1. Procedures for Selecting Products: The Contractor's options in selecting products
are limited by requirements of the Contract Documents and governing regulations.
They are not controlled by industry traditions or procedures experienced by the
Contractor on previous construction projects.

a.  Performance Specification Requirements: Where the specifications require
compliance with indicated performance requirements, provide products that
comply with the specific performance requirements indicated, and that are
recommended by the manufacturer for the application indicated. The
manufacturer's recommendations may be contained in published product
literature, or by the manufacturer's individual certification of performance.
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General overall performance of a product is implied where the product is
specified for specific performances.

b.  Compliance with Standards, Codes and Regulations: Where the
specifications require only compliance with an imposed standard, code or
regulation, the Contractor has the option of selecting a product that complies
with specification requirements, including the standards, codes and regulations.

General Product Requirements: Provide products that comply with the requirements of
the contract documents and that are undamaged and, unless otherwise indicated, unused at
the time of installation. Provide products that are complete with all accessories, trim, finish,
safety guards and other devices and details needed for a complete installation and for the
intended use and effect.

1. Provide products that are essentially the standard catalogued products of
manufacturers regularly engaged in production of such products and that are the
manufacturer's latest standard design that complies with the specification requirements.
Equipment shall essentially duplicate items that have been in satisfactory commercial
and industrial use at least two years, or more if otherwise specified, prior to bid
opening; or in lieu thereof shall have been used and operated in a test installation
which, in the opinion of the Architect, duplicate its field performance for the same
period of time. The Architect reserves the right to require the Contractor to submit
evidence to this effect for his approval. When two units of the same class of
equipment are required, these units shall be the product of a single manufacturer;
however, the component parts of the system need not be the products of the same
manufacturer.

2. Provide standard, domestically produced products for which the manufacturer has
published assurances that the products and its parts are likely to be available to the
Government at a later date.

3. Nameplates: Except as otherwise indicated for required labels and operating data, do
not permanently attach or imprint manufacturer's or producer's nameplates or
trademarks on exposed surfaces of products which will be exposed to view either in
occupied spaces or on the exterior of the completed project.

Installation of Products: Except as otherwise indicated in individual sections of these
specifications, comply with the manufacturer's instructions and recommendations for
installation of the products in the applications indicated. Anchor each product securely in
place, accurately located and aligned with other work. Clean exposed surfaces and protect
surfaces as necessary to ensure freedom from damage and deterioration at time of
acceptance.

1.9 PROJECT CLOSEOUT:

A.

Definitions: “Project Closeout” is the term used to describe certain collective project
requirements, indicating completion of the work that are to be fulfilled near the end of the
Contract Time in preparation for final acceptance and occupancy of the Work by the
Government, as well as final payment to the Contractor and the normal termination of the
Contract.
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Time of closeout is directly related to "Final Acceptance." Therefore, the time of
closeout may be either a single time period for the entire Work or a series of time
periods for individual elements of the Work that have been certified as substantially
complete at different dates. This time variation, if any, shall be applicable to the other
provisions of this Division.

Final Cleaning: Special cleaning requirements for specific units of Work are included in the
appropriate sections of Division 2 through 16. General Cleaning during the regular progress
of the Work is required by the GENERAL CONDITIONS and is included under Article
"Temporary Facilities and Controls."

L.

Cleaning: Provide final cleaning of the Work at the time indicated. Employ
experienced workers or professional cleaners for final cleaning. Clean each surface or
unit of work to the condition expected from a normal, commercial building cleaning
and maintenance program. Comply with the manufacturer's instructions for operations.

a. Complete the following cleaning operations before requesting the Architect's
inspection for Final Acceptance.

Remove labels which are not required as permanent labels.

c. Clean transparent materials, including mirrors and glass in doors and
windows, to a polished condition. Remove putty and other substances which are
noticeable as vision-obscuring materials. Replace chipped or broken glass and
other damaged transparent materials.

d. Clean exposed exterior and interior hard-surfaced finishes to a dust-free
condition, free of dust, stains, films and similar noticeable distracting substances.
Restore reflective surfaces to their original reflective condition. Leave concrete
floors broom clean. Vacuum carpeted surfaces.

e.  Wipe surfaces of mechanical and electrical equipment clean. Remove excess
lubrication and other substances. Clean plumbing fixtures to a sanitary
condition. Clean light fixtures and provide new lamps.

f. Clean the project site, including landscape development areas, of rubbish, litter
and other foreign substances. Sweep paved areas to a broom clean condition;
remove stains, spills and other foreign deposits. Rake grounds that are neither
paved nor planted, to a smooth even-textured surface.

Pest Control: Engage an experienced exterminator to make a final inspection of the
project, and to rid the project of rodents, insects and other pests.

Compliance: Comply with safety standards and governing regulations for cleaning
operations. Remove waste materials from the site and dispose of in a lawful manner.

a. Where extra materials of value remaining after completion of associated work
have become the Government's property, salvage or dispose of these materials to
the Government's best advantage as directed.

Record Document Submittals: Specific requirements for record documents are indicated in
the individual sections of these specifications. Other requirements are indicated in the
GENERAL CONDITIONS. General submittal requirements are indicated in the various
"Submittals" articles of individual sections of the Project Manual.
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1. Do not use record documents for construction purposes; protect from deterioration and
loss in a secure, fire-resistive location; provide access to record documents for the
Architect's reference during normal working hours.

2. Record Documents: Maintain a record set of blue or black line white-prints of
contract drawings and shop drawings in a clean, undamaged condition. Mark-up the
set of record documents to show the actual installation where the installed work varies
substantially from the work as originally shown. Mark whichever drawing is most
capable of showing the actual "field" condition (“as-built” condition) fully and
accurately; however, where shop drawings are used for mark-up, record a
cross-reference at the corresponding location on the working drawings. Give particular
attention to concealed work that would be difficult to measure and record at a later

date.

a. Mark record sets with red erasable pencil and, where feasible, use other colors
to distinguish between variations in separate categories of work.
Note related change-order numbers where applicable.

c. Organize record drawing sheets into manageable sets, bind with durable paper
cover sheets, and print suitable titles, dates and other identification on the cover
of each set.

d.  Materials and Tools: Refer to individual sections of the Project Manual for
required quantities of spare parts, extra and overrun stock, maintenance tools and
devices, keys, and similar physical units to be submitted.

e.  Record the date of each revision recorded in the Title Block or in a uniform
location for each sheet.

D. Maintenance Manuals: Organize operating and maintenance data into suitable sets of
manageable size. Bind data into individual binders properly identified and indexed. Bind
each set of data in a heavy-duty 2-inch, 3-ring vinyl-covered binder, with pocket folders for
folded sheet information. Mark the appropriate identification on both front and spline of
each binder.

E.  Warranties and Bonds: At Final Completion compile two copies of each required warranty
and bond properly executed by the Contractor, or by the Contractor, subcontractor, supplier,
or manufacturer. Organize the warranty documents into an orderly sequence based on the
table of contents of the Project Manual.

1.  Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl
covered loose-leaf binders, thickness as necessary to accommodate contents, and sized
to receive 8-1/2" by 11" paper.

a. Provide heavy paper dividers with celluloid covered tabs for each separate
warranty. Mark the tab to identify the product or installation. Provide a typed
description of the product or installation, including the name of the product, and
the name, address and telephone number of the installer.

b.  Identify each binder on the front and the spine with the typed or printed title
"WARRANTIES AND BONDS," the Project title or name, project number, and
the name of the Contractor.
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2. When operating and maintenance manuals are required for warranted construction,
provide additional copies of each required warranty, as necessary, for inclusion in each
required manual.

F.  General Operating and Maintenance Instructions: Arrange for each installer of operating
equipment and other work that requires regular or continuing maintenance, to meet at the site
with the Government's personnel to provide necessary basic instruction in the proper
operation and maintenance of the entire Work. Where installers are not experienced in the
required procedures, include instruction by the manufacturer's representatives.

G. Closeout Submittals: Prior to requesting Final Inspection, submit the following:

1. Project Record Documents, properly annotated and in the format required.

2. Copies of Warranties and Bonds.

3. Operation and Maintenance data.

4. All required operating or special tools required in individual sections.

5. All required keys and keying schedules.

H. Prerequisites to Final Acceptance: Complete the following before requesting the
Architect's final inspection for certification of final acceptance, and final payment as
required by the GENERAL CONDITIONS. List known exceptions, if any, in the request.

1. Submit the final payment request with final releases and supporting documentation
not previously submitted and accepted. Include certificates of insurance for products
and completed operations where required.

2. Submit an updated final statement, accounting for final additional changes to the
Contract Sum.

3. Submit a certified copy of the Architect's final punch-list of itemized work identified
to be completed or corrected, stating that each item has been completed or otherwise
resolved for acceptance and has been endorsed and dated by the Architect.

4, Submit final meter readings for utilities, a measured record of stored fuel, and
similar data either as of the date of substantial completion, or else when the
Government took possession of and responsibility for corresponding elements of the
Work.

5. Submit consent of surety.

L. Reinspection Procedures: The Architect will reinspect the Work upon receipt of the
Contractor's notice that the work, including punchlist items resulting from earlier
inspections, has been completed, except for these items whose completion has been delayed
because of circumstances that are acceptable to the Architect.

J. Removal of Protection: Except as otherwise indicated or requested by the Architect,

remove temporary protection devices and facilities which were installed during the course of
the work to protect previously completed work during the remainder of the construction
period.

END OF SECTION 01000
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SECTION 01546 - SAFETY AND HEALTH

PART 1 - GENERAL

1.1 DESCRIPTION OF WORK:

A.

General: This section, general in nature, is applicable to all work performed under this
contract and identifies some of the precautions necessary to protect the safety and health of
employees, visitors, occupants and contract employees, and to prevent the loss of or damage
to property and the environment.

1. Note the Construction Contractor submittal requirements outlined in Part 1 paragraph
“Submittals” of this Section.

1.2 REFERENCES:

A.

General: The publications listed below form a part of this specification to the extent
referenced. The publications are referred to in the text by basic designation only. Exclusion
of any specific regulations/standards required by Federal and/or local codes does not relieve
the Contractor of their legal and contractual obligations to adhere to such requirements.

National Standards / Code of Federal Regulations (CFRs):

29 CFR 1910 - OSHA Occupational Safety and Health Standards.

29 CFR 1926 - OSHA Safety and Health Regulations for Construction.

40 CFR Parts 700-799, Subchapter R - Toxic Substance Control Act (TSCA).

40 CFR Parts 5099, Air Programs.

40 CFR Parts 260-299, Hazardous Waste Management System (radionuclides).
40 CFR Part 761 - Polychlorinated Biphenyls (PCBs) Manufacturing, Processing,
Distribution in Commerce, and Use Prohibitions.

40 CFR Parts 104-140 and 401-471, Water Programs.

DOT Manual of Uniform Traffic Control Devices.

8. Americans with Disabilities Act (ADA), current with updates.

AN

Salibe

Related Building and System Codes:

International Building Code (IBC), 2003.

International Existing Building Code (IEBC), 2003.

National Fire Code - NFPA 101, 2003.

International Electrical Code, 2003; and related NEMA, NECA, and UL Standards.
International Mechanical Code, 2003.

International Plumbing Code, 2003.

AN

Federal Standard 313A - Material Safety Data Sheets, Preparation and Submission.

Related District of Columbia, state, and local regulations shall apply.
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1.3 DEFINITION OF HAZARDOUS MATERIALS:

A. General: Refer to hazardous and toxic materials/substances, Subparts H and Z of 29 CFR
1910 and related parts of 29 CFR 1926; 40 CFR 261; and to others as defined in Federal
Standard 313.

B.  Those hazardous materials most commonly encountered can include pesticides, cleaning
agents, paints, adhesives, strippers, solvents, asbestos, polychlorinated biphenyls (PCB's),
mercury vapor lamps, but may include others. Any unlabeled substance should be handled as
hazardous material until properly identified.

C.  All suspect asbestos containing materials (e.g., boiler insulation, duct insulation, pipe
insulation), surfacing materials (i.e., plaster and sprayed-on fireproofing) and miscellaneous
materials (i.e., asphalt flooring, ceiling tiles, adhesives and mastics, drywall, roofing, gaskets
and cement board), must be considered asbestos containing unless proven otherwise in
accordance with 29 CFR 1926.1101.

D. Pre-1978 Surfaces: All finished/painted surfaces of buildings constructed prior to 1978
shall be considered finished with lead based paint unless proven otherwise.

E.  Products likely to contain PCB's include electrical transformers, capacitors, voltage
regulators, oil switches, and some fluorescent light ballasts. Transformer vaults with PCB
contaminated floors are identified by signage at the entry door (refer to Part 3 of this Section,
article “Cautionary Procedures at Existing Vaults”).

F.  Products likely to include mercury include fluorescent light tubes, switches, gauges,
thermostats, and older thermometers.

1.4 QUALITY ASSURANCE:

A. Pre-Construction Safety Meeting: Representatives of the Contractor must meet with the
Contracting Officer and his/her representative(s) prior to the start of work under this
contract. The purpose of the pre-construction meeting is to review the Contractor's Safety
and Health Program and Policies, and to discuss the implementation of all safety and health
provisions pertinent to the work to be performed under the contract. The Contractor shall be
prepared to discuss, in detail, the measures he/she intends to take in controlling any unsafe or
unhealthy conditions associated with the work to be performed under the contract. If directed
by the Contracting Officer, this meeting may be held in conjunction with other
pre-construction meetings such as the General Pre-Construction meeting. The level of detail
of the safety meeting is dependent upon the nature of the work and the potential inherent
hazards. The Contractor's principal on-site representative(s), the general superintendent and
his/her safety representative(s) shall be in attendance.

B.  Compliance With Regulations: All work, including contact with and handling of
hazardous materials, the disturbance or dismantling of structures containing hazardous
materials, and/or the transport and disposal of hazardous materials shall comply with the
applicable requirements of 29 CFR 1910/1926, and all applicable federal, state, and local
regulations.
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1. Asbestos Containing Materials: Work involving the disturbance, dismantling or
demolition of asbestos containing materials or structures containing asbestos; and/or
the removal and disposal of asbestos, shall also comply with the requirements of 40
CFR Part 61, Subparts A and M, as well as AOC Division 13 Specification for
“Asbestos Abatement Procedures.”

2. Lead Based Paint: Work involving the disturbance, dismantling or demolition of lead
based paint shall comply with 29 CFR 1926.62, as well as AOC Division 13
Specifications for standard and exterior “Lead Abatement Procedures.” It shall be the
responsibility of the Contractor to adequately test and characterize the waste by the
toxicity characteristics leaching procedures (TCLP) - Lead. All lead based waste shall
be managed and disposed of in accordance with Federal, state, and local regulations.

3. PCBs: Work involving the removal and disposal of PCBs shall comply with 40 CFR
761 and AOC Division 13 Section "Handling of Lighting Ballasts and Lamps
Containing PCBs and Mercury."

4. Site Lighting: Lighting intensity levels for construction areas shall meet the minimum
requirements established by 29 CFR 1926.56: [llumination, including Table D-3 -
Minimum Illumination Intensities in Foot-Candles.

C. Compliance/Conflicts: All work shall comply with applicable Federal, state and local
safety and health requirements. Where there is a conflict between applicable regulations, the
most stringent shall take precedence.

D. Contractor Responsibility: All Contractors shall assume full responsibility and liability for
compliance with applicable regulations pertaining to the health and safety of personnel
during the execution of work, and shall hold the Government harmless for any action on
his/her part, or that of his/her employees or subcontractors, which results in illness, injury or
death. The Contractor shall designate a single point-of-contact who is authorized to act on
behalf of the contracting firm, authorized to take immediate corrective actions, and assigned
the task of daily inspections and reporting outlined herein. Construction Contractors shall
comply with the following additional requirements in accordance with 29 CFR 1926.16
(Prime/Subs):

1. Compliance with the accepted Accident Prevention Plan written by the prime
Contractor for the specific work, submitted to the government, and reviewed by the
COTR. The Contractor's plan will be job specific and will include work to be
performed by the subcontractors, and measures to be taken by the Contractor to control
hazards associated with materials, services, or equipment provided by suppliers.

2. Regularly scheduled safety meetings shall be held at least once a week for all
supervisors on the project to review past activities, to plan ahead for new or changed
operations, and to establish safe working procedures for the anticipated hazards. An
outline of each meeting shall be submitted through the COTR to the Contracting
Officer.

3. Atleast one "toolbox" safety meeting shall be conducted weekly by field supervisors
or foreman for all workers. An outline report of the meeting, including date, time,
duration, attendance, subjects discussed and the name of the director shall be
maintained and copies furnished to the designated authority on request.
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1.5 SUBMITTALS:

A.  Submittal “Punch-List:” A submittal punch list for projects involving "other" hazardous
materials as identified in the Construction Contractor's Safety and Health Program and
Policies (paragraph B, below) and/or other recognized flammable or toxic products identified
in the referenced codes/standards.

B.  Contractor's Safety and Health Program and Policies: Submit a Plan of Action for
handling hazardous materials (except for asbestos, lead based paint, PCBs and mercury
lamps as they are covered by specific sections) and/or flammable or toxic products. Work
shall not commence until the Contractor’s safety program has been reviewed by the
Architect. The Construction Contractor's Plan of Action shall contain the following:

1. Activity Hazard Analysis and Accident Prevention Plan: Identification of anticipated
hazards, problems, and proposed mitigation measures/mechanisms.

2. Description of how applicable safety and health regulations and standards are to be
met.

3. Protection of the public or others not related to the operation. Maintain code-compliant
means of egress for project duration.

4. Means of protection for adjacent non-construction areas, permanent and temporary
access ways, and occupants and for controlling noise/dust/fumes/debris generated by
the work.

5. Contractor Safety Officer: Identify a lead Safety Officer and alternates, including 24-
hour contact information for each.

6.  Specialized training and experience of employees to be used for the work.

Type of protective equipment and work procedures to be used.

8.  Material Safety Data Sheets (MSDSs) for, and proposed procedures for using,
disposing of, or storing toxic/hazardous materials (also see 29 CFR1910.1200). All
management and disposal of wastes shall be in accordance with Federal, states and
local regulations.

9.  Phasing requirements to minimize impact to non-construction work activities.

10. Emergency procedures for handling accidental spills, releases or potential exposures.

11. Interfacing of trades and control of subcontractors, if applicable.

12.  Identification of any required analyses, test demonstrations, and validation
requirements.

13.  Methods of certification for compliance.

14. Hazard Communications Plan.

15. Trenching and Shoring Plan.

16. Confined Spaces employee certifications and related work procedures.

17.  Multi-Employer Worksite Plan.

18.  Demolition plans outlining protective measures and responsibilities required under 29
CFR 1926, Subpart T.

~

C.  Accident Reporting: Serious accidents such as those resulting in: treatment of an injury at a
medical facility; response by emergency medical personnel; or damage to property other than
that of the Contractor will be reported to the contracting officer's representative by telephone
within twenty-four hours of the occurrence. A copy of each accident report, which the
Contractor or subcontractors submit to their insurance carriers, shall be forwarded through
the Contracting Officer's Technical Representative (COTR) to the Contracting Officer (CO)
as soon as possible (in no event later than seven (7) calendar days after the occurrence). All
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accidents/losses shall be reported using AOC “Incident Investigation Report” (from AOC
Safety Policy 9-4, available from the COTR) or other form that meets OSHA Standards, as
required. Any incident involving fatality or permanent total disability, or property damage to
the Government or other property amounting to $100,000 or more requires immediate
notification of the AOC Safety and Occupational Health Branch (SOHB).

D.  MSDSs: The Contractor shall provide copies of each MSDS, in accordance with 29 CFR
1910.1200 - App E and with AOC 52.223-1. One copy shall be provided to the COTR per
Division 1 submittal requirements, and a second copy shall be kept in an MSDS binder on
the job site.

E.  Waste Disposal: The Contractor shall dispose of all wastes and provide all paperwork,
including but not limited to, manifests and disposal certifications, in accordance with all
federal, state, and local regulations. Asbestos waste shall be accompanied by an Asbestos
Shipment Record. The AOC shall sign manifests, certifications, and shipping records for
lead, asbestos, and PCB wastes generated from this contract.

F.  Hot Work Permits: When coordinating with the AOC’s jurisdiction Superintendent for hot
work, submit AOC designated “Hot Work Permit” (from AOC Safety Policy 10-14, available
from the COTR) or other form that meets OSHA Standards, as required.

G.  Worker Certifications: The Contractor shall provide copies of all worker certifications for
handling Hazardous Materials, Working in Confined Spaces, and other certifications
required by OSHA, EPA, and local regulatory agencies (not required by other technical
sections in the Project Manual).

H.  Scaffolding: All scaffolding that is erected on this job will be erected in accordance with
the requirements of 29 CFR 1926, Subpart L -- Scaffolds. Per OSHA Standards, a scaffold
erection plan will be developed by the Contractor, certified by an engineer (licensed in the
District of Columba, Virginia, or Maryland) and provided to the CO prior to set up. Once in
place, the Contractor's assigned safety officer shall inspect and document the conditions of
the scaffold and scaffold anchor points prior to use, and once per shift thereafter. Any
observed failures in the scaffold shall render it unusable until the condition is rectified and
re-inspected. Weekly scaffold inspection reports shall be provided to the designated COTR
for inclusion in the contract records.

1.  Other Means of Access: Should the Contractor employ other means of access to the
work area, they shall be utilized in accordance with the requirements of 29 CFR 1926,
Subpart N -- Cranes, Derricks, Hoists, Elevators, and Conveyors. The Contractor
shall submit a plan for use of such equipment, fully coordinated with any other plans
for site facilities (i.e., scaffolding, staging, etc.).

2. Scaffolding constructed by the Contractor for use by AOC employees shall also
comply with 29 CFR 1910.
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PART 2 - PRODUCTS
2.1 MATERIALS AND EQUIPMENT:

A.  Special facilities, devices, equipment, clothing, and similar items used by the Contractor in
the execution of work shall comply with all applicable regulations. Such materials and
equipment shall be identified in the Plan of Action called for herein.

2.2 MATERIAL SAFETY DATA SHEETS (MSDSs):

A.  MSDSs shall be available on-site for all products used under this contract. The prime
contractor is responsible for meeting the hazard communication requirements, in accordance
with 29 CFR 1910.1200. To the extent feasible, non-flammable and non-toxic products shall
be used.

PART 3 - EXECUTION

3.1 CAUTIONARY PROCEDURES AT EXISTING VAULTS:

A. General: Transformer vaults may have floors which are PCB contaminated. These vaults
are generally marked by blue signs, which identify the vault as PCB-contaminated; assure all
vaults are marked with blue signs prior to proceeding with Work. On rare occasions, vault
doors in existing buildings may be equipped with protective alarms and devices. Consult the
AOC COTR to ascertain whether vault doors in areas under this contract are so equipped and
have proper approved signage systems.

3.2 HAZARDOUS MATERIALS:

A. General: The Contractor shall bring to the COTR’s attention, any material suspected of
being hazardous which he/she encounters during execution of the work. The COTR shall
then determine whether the Contractor shall perform tests to determine the nature or toxicity
of the material. If the COTR directs the Contractor to perform tests, and/or if the material is
found to be hazardous and additional protective measures are needed, a change to the
contract may be required (subject to the “AOC Official Procedure for Making Changes to
Contracts”). Persons conducting sampling testing and laboratories processing samples shall
be certified.

3.3 CONFINED SPACES:

A. Confined Spaces: It is the responsibility of the AOC to identify and demarcate all known
confined spaces within our facilities. It is the Contractor’s responsibility to notify and
coordinate with the Superintendent’s Office when confined space work is to be done, obtain
permission from this office to enter the space, conduct all required testing of space prior to
entry, and complete an entry permit as required by OSHA regulations and the Confined
Space Program previously submitted to the AOC COTR for the project.
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3.4 PROTECTION:

A. Contractor Responsibility: The Contractor shall take all necessary precautions to prevent
injury to the public, building occupants and visitors, and damage to or contamination of
property or the environment. For the purposes of this contract, the public or building
occupants shall include all persons not employed by the Contractor or subcontractor thereof.

B. Welding, Cutting, and Brazing: The AOC specifically requires a permit for welding,
cutting, and brazing. This AOC “Hot Work Permit” shall be approved each day by the AOC
Superintendent’s Safety Specialist, or his/her designee, and coordinated through the
Superintendent’s Office whenever welding, cutting or any open flame work is performed.
Work areas shall be kept clear of combustibles within a 35-foot radius of any hot work.
Combustibles which cannot be removed shall be covered with flame-resistant blankets.
Compressed gas cylinders shall be secured in a vertical position and stored in accordance
with Compressed Gas Association (GSA) Guidelines at all times. Valve protection caps
shall be in place whenever cylinders are not in use, moved or stored. Appropriate fire
extinguishers shall be maintained at welding and cutting operations. A designated fire watch
shall sign and return the permit. The fire watch shall be on duty during operations and for a
minimum of 30 minutes after completion of welding or cutting operations to ensure no
possibility of fire exists.

1.  Provide adequate ventilation to protect employees from fume or gas exposure.
2. During arc welding activities erect screens to shield activities.

C. Storage: It is prohibited to store, position, or use equipment, tools, materials, scraps, and
trash in a manner likely to present a hazard to the public or building occupants by its
accidental shifting, ignition, or other hazardous qualities. Storing of combustible or
flammable liquids shall be in accordance with the current edition of the National Fire Code
for Flammable and Combustible Materials (NFPA 30). Compressed gases shall be stored in
accordance with Compressed Gas Association (CGA) guidelines.

D.  Obstructions: No corridor, aisle, stairway, door, or exit shall be obstructed or used in such a
manner as to encroach upon routes of ingress or egress utilized by the public or building
occupants, or to present an unsafe or unhealthy condition to the public or building occupants.

E. Housekeeping: Housekeeping practices shall be in conformance with OSHA 29 CFR
1910.22, 29 CFR 1910.141, 29 CFR 1910.1001, 29 CFR 1910.1025, 29 CFR 1926.25, 29
CFR 1926.62, and 29 CFR 1926.1101, for non-construction and construction contracts
respectively.

F.  Protection of the Public and Federal Employees: Work shall not be performed in any area
occupied by the public or Federal employees unless the Contractor takes adequate steps for
the protection of the public and Federal employees, and work is specifically permitted by the
contract/COTR/jurisdiction Superintendent. Comply with requirements of ANSI
A10.34.2001.

G.  Electrical Systems: In addition to complying with the referenced standards in this Section,
refer to Division 1 requirements for “Temporary Facilities and Controls.” Provide
compliant electrical supply, overload/ground fault protection, lighting, and
signage/notification systems. Ensure that arrangements and installations accommodate the
Architect’s lockout/tagout procedures.
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H. Mechanical Systems: Mechanical systems and equipment, and the components thereof, will
be arranged and installed to provide ready accessibility and ease of lock/tag application
during lockout/tagout procedures for AOC employees, post construction.

L. Fences & Barricades: The work area shall be fenced, barricaded, or otherwise segregated
from the public or building occupants to prevent unauthorized entry into the work area.
Fence elements shall be installed in such a manner as to overcome the negative or hazardous
effects of wind and weather typical to the region. The use of barbed wire is prohibited unless
requested in writing by the Architect.

J. Pedestrian Access Ways: All interior and exterior paths of travel established for pedestrian
circulation within and around a construction site shall meet the requirements of 28 CFR Part
36 (ADAAG), Appendix A (Standards for Accessible Design), Articles 4.3 through 4.5; when
a path is changed to accommodate work, the Contractor shall also provide directional signage
in accordance with the Manual on Uniform Traffic Control Devices (MUTCD), 2003. All
paths shall be maintained clear and level, without obstruction. Any proposed exceptions to
these requirement must be approved in writing by the Architect prior to construction.

1.  Lighting: All interior/exterior access ways, both permanent and temporary, shall be
provided with a uniform minimum lighting level of 3 footcandles (fc) at the walking
surface, in accordance with 29 CFR 1926.56(a), Table D-3 - Minimum Illumination
Intensities in Foot-Candles.

K.  Alternate Precautions: When the nature of the work prevents isolation of the work area
and the public or building occupants may be in or pass through, under or over the work area,
alternate precautions such as the posting of signs, warning lights, the use of signal persons,
the erection of barricades or similar controls around particularly hazardous operations shall
be approved and used.

L.  Work Over Thoroughfares: When work is to be performed over a public thoroughfare
such as a sidewalk, lobby, or corridor, the thoroughfare shall be closed, if possible, or other
precautions taken such as the installation of screens or barricades. When exposure to falling
objects exists, as during the erection of building walls or during demolition, special
protection of the type detailed in 29 CFR 1910/1926 shall be provided.

M. Temporary Construction Barriers: Temporary construction barriers, partitions which
cover a hole in a rated fire wall, protect occupants from noise or vibration, or separate the
construction from public access and exit corridors shall be erected floor-to-ceiling,
wall-to-wall, and shall remain in place for the duration of the contract. The minimum
construction standards for these temporary barriers shall be metal studs, anchored top and
bottom at a maximum spacing of 16 inches (406 mm) on-center, and covered with a
minimum of one layer of ¥2-inch gypsum wallboard.

N.  Dust and Fume Control Measures: Work performed adjacent to occupied areas shall be
done within dust control barriers (generally constructed of polyethylene sheeting or other
barriers as approved by the Architect). To the extent feasible, maintain the work
environment at a negative pressure differential with the adjoining occupied areas. The use of
fume and odor producing products and materials shall be done in such a manner, or at such a
time as to minimize impact on building occupants. Provide measures to minimize migration
of dust, fumes, gases, and similar affects into the adjacent areas. Ensure that adequate
ventilation is provided to work areas in conformance with OSHA regulations.
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O. Roof Work: During the performance of roofing work, employees will be protected as
required by the OSHA standards contained in 29 CFR 1926 - subpart M “Fall Protection.”
However, a safety monitoring system, as defined in 29 CFR 1926.502(h) is not an allowable
option when working within six feet of the roofs edge or any opening. When working within
six feet of the roof edge or an opening, the Contractor shall use a motion-stopping safety
system(s), as defined in 29 CFR 1926.502(b through f); the selected system must be
reviewed and approved by the Architect.

P.  Removal of Fences and Barricades: Fences and barricades shall be removed upon
completion of the project, in accordance with local ordinance and to the satisfaction of the
Contracting Officer or his/her representative(s).

Q. Completion of Work: Do not create or leave hazards unabated (e.g., open or absent

electrical panels, unmarked circuit breakers/fuses, faceplates missing from receptacles, open
maholes, un-barricaded trenches/excavations, etc.).

END OF SECTION 01546

AOC Project No. HB05022 01546 -9



SECTION 14240 MODERNIZATION OF HYDRAULIC ELEVATORS

SECTION 14240 - MODERNIZATION OF HYDRAULIC ELEVATORS

PART 1 - GENERAL

1.1 SUMMARY:

A.  Extent: Provide all labor, materials, and equipment necessary for the modernization of two (2)
existing Elevators in the East and West Underground Garage located inthe House Underground
Garage, Washington, DC, 20515.

1.

2.

Unless specifically stated otherwise, specification provisions apply to all elevators listed
above.

Provide all incidentals, not specifically listed, but required for safe and efficient operation
of the elevator system or to comply with referenced codes.

B. Underground Garage: The work shall include, but not necessarily be limited to components
utilizing the latest proven designs to accomplish the following:

1.
2.

98]
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0.

Provide car door operators, car doors, clutches, and hardware.
Provide car door detectors.

Provide car control stations and position indicators, car top control stations, and hall
stations.

Provide hoistway access switches.

Provide car controller

Provide hoistway doors.

Provide traveling cable and wiring.

Provide plunger and cylinder (jack unit).

Provide car enclosure

Provide pump, motor, control valve and tank.

C. Verification of Material Condition: Coincidental with the progress ofinterfacing with various
systems, all reused material associated with the interfacing shall be checked, modified and
repaired or replaced, as necessary to restore it to first class condition.

1.2 REFERENCES:

A. Regulatory Requirements:

1.

Elevator Code: Except for more stringent requirements as indicated or imposed by
governing regulations, comply with applicable requirements of the following ASME
standards:

a.  Safety Code for Elevators and Escalators ASME A17.1 (hereafter referred to as the
"Code").
. Inspectors' Manual, ASME A17.2.
c.  Safety Code for Existing Elevators and Escalator, ASME A17.3.

NFPA Code: Comply with applicable requirements NFPA 70, "National Electric Code”
(NEQ), for electrical work.
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SECTION 14240 MODERNIZATION OF HYDRAULIC ELEVATORS

IEEE Standards: Comply with applicable requirements of IEEE Std. 241, "IEEE
Recommended Practice for Electric Power Systems in Commercial Buildings" pertaining
to wiring systems.

American Disabilities Act (ADA): Except as otherwise indicated, comply with
"American Disabilities Act" (ADA) (Fed. Reg./Vol. 56, No. 144/Part 36), including
clearances, mounting heights, color/tactile requirements, control and locations for signal
equipment, door timing cycles, and similar provisions.

1.3  SYSTEM DESCRIPTION:

A. General: Design system to meet performance requirements stated in the Elevator Schedule
found at the back of this Section. Each elevator shall have the capacity to lift a live load
(exclusive of the weight of the car ) at the speed in feet per minute as specified in the Elevator

Schedule:

1.  Contract Speed: +/- 3% of rated speed under any loading condition. Rated speed shall
mean speed in either direction of travel.

2. Contract Capacity: Safely lower, stop and hold rated load.

3.  Stopping Accuracy: Adjust each elevator to provide accurate leveling within+/- 1/4" of
the floor level under any loading condition without re-leveling.

4.  Door Opening Time, SL-5: Seconds from start of opening to fully open: 3 seconds.

1.4 SUBMITTALS:

A. General: Submit product data, samples or shop drawings for all material/equipment to be
furnished as part of the work in accordance with Conditions of Contract and Division 1.

1.

Number of Items to be Submitted: Unless stated specifically elsewhere, deliver four (4)
sets of each item below.

B. Product Data: Provide manufacturer's detailed technical product data and installation
instructions for all equipment. For each elevator unit, indicate capacities, sizes, performances,
operations, safety features, finishes, and similar information. Indicate any variations from
specified requirements. Submit MSDS for all paints and chemicals used in project.

C. Drawings: Within thirty (30) working days of “Award of Contract,” provide layout drawings,
accessory and fixture drawings, details, proposed LED display/call station layouts, and finish
samples for review. Dimensioned drawings (developed from field measurements taken by the
Contractor), shall show elevations and details of machines, car enclosures, hoistway entrances,
vertical hoistway and plan views. Include complete drawings of the elevator, hatchway, and
machine room indicating details of design and fabrication of door details with accessory and
fixture drawings, and details. Use standard architectural scales for all drawings.

1.
2.

Provide “As-Built or Installed” drawings in final submittal phase.

Provide Elevator Interior Drawings showing front, rear and one side wall views plus views
of car top cab floor level and under side of car showing any new equipment plus
penetrations such as the escape hatch. Show all necessary dimensions for needed for
fabrication of wall panels.
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SECTION 14240 MODERNIZATION OF HYDRAULIC ELEVATORS

D. Samples: Within thirty (30) working days of “Award of Contract”, provide samples of all
exposed finished items for approval. Provide samples of equipment/material as outlined in this
Section.

E.  Wiring Diagrams: Ten (10) working days before completion of each elevator or first elevator
of a group, provide complete sets of AS INSTALLED "single-line" wiring diagrams for that
elevator or the first elevator of a group plus the group controller, showing the electrical
connections of all elevator equipment in the hoistway as well as the machine room. (Two (2)
sets of diagrams shall be reproducible polyester). Provide and continually update this set to
reflect any changes made during installation and adjustments. These diagrams shall become
the property of the Architect.

1.  Wiring schematics depicting controller logic shall not contain any proprietary "black-box"
functions that cannot be field-analyzed or verified during trouble calls or maintenance
operations by Architect's personnel.

2. Encase two (2) additional sets of straight line wiring diagrams, reduced to a 24" X 18", in
clear laminated plastic sheets (10 mil min. thickness), front and back, suitable for hanging
on hooks in a machine room.

F.  Electronic Schematics: Ten (10) working days before completion of firstelevator, provide with
the electronic schematics, all the necessary diagrams for trouble shooting, and a complete
description of the operational characteristics of the program. The program shall be read and
understood through the use of a data link to the dispatch MS/WINDOWS compatible computer,
which will be part of the controller package. The program(s) shall keep a history of all recent
events with which the controller is involved. The events include normal functions (use of
elevators, availability, etc.), failures, personnel access and their actions. In addition to the
legend information required for all shop drawings, provide the following:

1. Name and symbol of each component.

2. Location on drawings, drawing sheet number and area of component.

3. Location of apparatus whether on controller, selector, motor generator, starter, hoistway
or elevator car.

G. Maintenance Manuals: Ten (10) working days before completion of each elevator, provide the
following items organized into a standard binder, with a table of contents and locator tabs:

1.  Instructions explaining all operating features including all apparatus in the car and lobby
control panels.

2. Lubrication charts indicating all lubricating points and type of lubricant recommended for
all equipment.

3.  Partscatalogs for all replaceable parts. The parts catalog shall be comprehensive and show
breakdowns of intricate equipment with part numbers and descriptions and shall provide
generic replacement part numbers cross referenced to part, system, and subsystem.

4.  Adjustor's manual, of the type utilized by Contractor's field adjustors in the calibration of
the controller and door operator installed. Manuals shall contain step-by-step procedure
for field adjustment and calibration of all equipment, including any and all printed circuit
boards. Include step-by-step sequence operation of the electrical circuitry from the
initiation of a hall call through to the final stage of the elevator being ready to accept
another hall call. This sequence of actions shall, clearly and concisely, refer to the straight
line diagrams and mention each contact and/or device energized or de-energized.
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SECTION 14240 MODERNIZATION OF HYDRAULIC ELEVATORS

H.

Electronic media submittal: One (1) month prior to Final Acceptance, submit two (2) sets of
the following in electronic media on a clearly labeled CD-ROM. Each file shall be clearly
described in an accompanying typed summary (index table) file which will include file name,
size, and a short description.

1.  Drawings: Allsingle-line wiring diagram files (as-builts), layout drawings, and electronic
wiring diagrams) shall be submitted in either MicroStation DGN, AutoCad DWG (R11 or
later), CGM, or IGES format.

2. Text (Instructions, Manuals, etc.): Where the Contractor has converted product data,
instruction handbooks, and maintenance manuals to electronic format, and if that material
has been formatted in Word Perfect 5.1 or Adobe .pdf format, submit copies of the
referenced documents on electronic media. Any referenced text-based materials not
converted to electronic format should be submitted by standard hard-copy methods.
Photocopies are not acceptable.

Keys: Ten (10) working days before completion of first elevator, eight (8) sets of keys to
operate all keyed switches and locks shall be furnished upon completion. Keys shall be properly
tagged. All keying shall be coordinated with the US Capitol Superintendent. All keys shall be
ACE barrel type, EPCO 1, EPCO 2, and MFD-332. The lock numbers shall be designated on
the fixture submittals.

Scavenged parts removed from the existing controllers, selectors and other equipment which
are not declared surplus by the representative of the Architect shall be handed over to that
representative for replacement parts for other existing equipment.

Accessories: Ten (10) working days before completion of first elevator, provide all special tools
necessary for making all system adjustments to the signal and speed controller and door
equipment. Deliver to Architect before acceptance test and inspection of first elevator to be
turned over.

Redundant Parts: Provide the following redundant equipment /parts, identical to those
incorporated into the required work of this Contract. Deliver redundant parts to the Architect’s
representative prior to final acceptance of the first elevator to return the elevator to normal
service.

1. One (1) complete set of each type circuit board used in the controller. Ship boards in
containers which are thoroughly protected against damage to contents by water, x-ray,
magnetic and/or physical or static shock. Clearly mark or identify each container as to
contents and method of handling to minimize damage due to handling and storage. Install
each set in an active elevator and demonstrate to the Architect that each board is
functional.

One (1) complete set of each type of vandal-proof button assembly.

Two (2) sets of each type of relay used.

One (1) contactor of each type used.

One valve rebuilding kit.

Two packing kits for pistons.

AN

Safety Plan: Within twenty (20) working days of “Award of Contract”, provide a Safety Plan
meeting OSHA and AOC safety Guidelines for work in hazardous environments (Areas where
high voltage and large moving equipment are found). Plan shall be in accord with requirements
of Division 1 section “Safety and Health.”
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SECTION 14240 MODERNIZATION OF HYDRAULIC ELEVATORS

1.5 QUALITY ASSURANCE:

A. Installer Qualifications: Either the elevator manufacturer or a licensee of the manufacturer
who qualifies as a "Specialist" under the provisions of Division 1, GENERAL
REQUIREMENTS.

1.  Welder Qualifications: The Contractor shall qualify welding processes and welding
operators in accordance with AWS "Standard Qualification Procedure” and provide a
current certification that welders employed in work specified have satisfactorily passed
AWS qualification tests.

a.  All welding shall be done by a certified welder. A copy of the welder's certification
shall be a part of the submittal process.

b. Field welding in any portion of installation will not be permitted without prior
approval of the Architect and with an AOC-issued welding permit. Random torching
and welding of structural members shall not be permitted.

1.6 DELIVERY, STORAGE, AND HANDLING:

A. Deliver material in manufacturer's original, unopened protective packaging. Make deliveries
to Superintendent House Office Building , Washington, D.C., 20515. The Contractor must be
present to receive and unload all deliveries.

1. All deliveries must be inspected off site and placed under Capitol Police seal. Comply
with delivery instructions current at the time of delivery. US Capitol Police contact phone
number is 202-226-0905.

2. All Contractors are to supply to the Architect a minimum of 2 working days in advance of
delivery the following information:

a.  Driver's name, driver's license number with State, and Social Security Number.
b.  Vehicle description(s), make, model, year, color and license numbers with State.

B. Store material in original protective packaging. Prevent soiling, physical damage, and
wetting. Protect equipment and exposed finishes during transportation, erection, and
construction against damage and stains.

C. Limitation on the Use of the Site: Storage space is very limited. Portions of the building
beyond the areas on which the specified work is indicated shall not be disturbed. Schedule
deliveries so as to minimize space and time requirements for storage of materials and equipment
on site.

1.7 SCHEDULING
A.  Scheduling: Contractor is to provide a schedule showing each Elevator being modernized in

eight (8) weeks or less from start of construction, one at a time. Construction will be performed
during standard working hours.
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SECTION 14240 MODERNIZATION OF HYDRAULIC ELEVATORS

B. Standard Working Hours: The standard working hours of operation for the U.S. Capitol
Building are:

1.  Monday through Saturday: 7:00 AM to 9:00 PM.
2. Sunday: 9:00 AM to 5:00 PM

C. Access to Work Area: If the Contractor wants to work outside these hours, a request shall be
made at least five (5) working days in advance and shall include duration and location of work
and the number of persons involved.

1.  Contractor is required to accomplish all work that is noisy, and produces odors, smoke or
other nuisances after standard working hours. All movement of old and new jack unit will
be done after standard working hours.

1.8 COMMUNICATIONS AND CHECK-IN:

A.  The Contractor shall deliver to the AOC a local phone number which is monitored 24 hours a
day, seven (7) days a week. A local phone number is defined as any phone number from which
the Contractor’s representative can respond from within the two (2) hour response time in the
Contract.

B.  The Contractor upon entering the jurisdiction for any Contract related reason, shall proceed
immediately to the elevator shop and sign in on a log book provided by the shop and while in
the presence of the Foreman or his designee. At this time the AOC representative can inform
the Contractor of any jurisdictional or job related information (ex: Building shut down because
of a pending visit by high ranking personages) that could effect the Contractor’s work that day
or in the near future.

C. The Contractor upon finishing work for the day within the jurisdiction shall proceed
immediately to the elevator shop and sign out on a log book provided by the shop and while in
the presence of the Foreman or his designee.

1.9 WARRANTY

A. Special Project Warranty: Provide special project warranty, signed by the Contractor,
Installer, and Manufacturer, agreeing to replace, repair, or restore defective materials and
workmanship of elevator work during warranty period. This warranty shall be in addition to,
and not a limitation of, other rights the Government may have against the Contractor under the
Contract Documents.

1.  "Defective" is defined to include, but not by way of limitation, operation or control system
failures, performances below specified ratings, excessive wear, unusual deterioration or
aging of materials or finishes, unsafe conditions, the need for excessive maintenance,
abnormal noise or vibration, and similar unusual, unexpected, and unsatisfactory
conditions. Contractor shall be responsible for any modifications, adjustments,
maintenance, and improvements needed to meet the performance requirements in Parts 2
and 3.

2. Warranty period is 1 year effective on the date of Final Acceptance of the elevator.
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SECTION 14240 MODERNIZATION OF HYDRAULIC ELEVATORS

B.  Warranties: Provide coincidental product warranties where available for major components
of elevator work. Submit with maintenance manuals.

C. Maintenance of Warranty: Provide monthly and quarterly services including, but not limited
to, cleaning, lubricating, adjusting, repairing and replacing worn or damaged parts as required
by the manufacturer to maintain warranty coverage. Duration of the maintenance services shall
be consistent with warranty period specified above.

1.  Provide 24 hour emergency call-back services for specified elevator equipment. This
service shall consist of 2-hour response time to service calls made because of elevator
malfunctions made during normal working hours.

D. Warranty Response Communications: The Contractor shall deliver to the AOC a local phone
number which is monitored 24 hours a day, seven (7) days a week. A local phone number is
defined as any phone number from which the Contractor representative can respond from within
the two (2) hour response time in the Contract.

1.  The Contractor, upon receiving a call for service, shall respond to the call, immediately,
via telephone, acknowledging receipt of call and the providing a time that the
representative/mechanic shall be at the location.

PART 2 - PRODUCTS
2.1 MATERIALS AND COMPONENTS
A.  Steel: Unless specified otherwise provide steel of a 14 gage minimum thickness.

1. Sheet Steel (Furniture Steel for Exposed Work): Stretcher-leveled, cold-rolled,
commercial-quality carbon steel, complying with ASTM A366, matte finish. Surfaces shall
receive cleaning, rust preventative treatment.

2. SheetSteel (for Unexposed Work): Hot-rolled, commercial-quality carbon steel, pickled
and oiled, complying with ASTM A569.

3. Structural Steel Shapes and Plates: ASTM A6, ASTM A36, and ASTM A108.

4. Enameled Steel Panels: Flush hollow-metal construction, fabricated from ASTM A 366
(ASTM A 366M) cold-rolled steel, commercial quality, Class 1, matte finish, stretcher
leveled. Factory finish all exposed sheet steel surfaces, clean and then provide a rust
preventative treatment by bonderizing or other equally serviceable approved process. Sheet
steel work exposed on car interior shall receive a six-coat baked enamel finish consisting
of three coats of primers and surfacing material and three coats of enamel. Each coat shall
be evenly applied in sufficient quantity to completely cover the preceding coat, baked at
proper temperature and then rubbed smooth. The final coat shall be rubbed to an eggshell
gloss.

B.  Satin Stainless Steel: ASTM A 167, Type 302 or 304, with No. 4 satin finish.
C. Aluminum: Extrusions per ASTM B221; sheet and plate per ASTM B209. Aluminum work

shall have a uniform fine satin finish (180-220 emery) on exposed plain surfaces and shall be
anodized in natural color.
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D. Extruded Nickel Silver: Extruded-nickel silver, ASTM B 151 (ASTM B 151M), alloy UNS
No. C74500, with grooved surface, 1/4 inch (6.4 mm) thickness, polished finish.

E.  Paint Materials: Coat ferrous metals with the following paint materials. Note, materials may
be provided by any one of the manufacturers listed below, however, all materials selected shall
be from the same manufacture to ensure system compatibility.

1. Primer: Quick-drying, rust-inhibitive, alkyd-based or epoxy-metal primer, as
recommended by the manufacturer for this substrate, applied at spreading rate
recommended by the manufacturer to achieve a total dry film thickness of not less than 1.5
mils (0.038 mm).

a. Devoe: 13101 Mirrolac Rust Penetrating Metal Primer.

b.  Fuller: 621-04 Blox-Rust Alkyd & Structural Metal Primer.
c. Glidden: 5207 Glid-Guard Tank & Structural Primer, White.
d. Approved equals.

2. Undercoat: Alkyd, interior enamel undercoat or full-gloss, interior, alkyd-enamel finish
coat, as recommended by the manufacturer for this substrate, applied at spreading rate
recommended by the manufacturer to achieve a total dry film thickness of not less than 1.2
mils (0.031 mm).

a. Devoe: 70XX Mirrolac Interior/Exterior Alkyd-Urethane Gloss
Enamel.
. Fuller: 220-07 Interior Alkyd Enamel Undercoat.
c.  Glidden: 4500 Series Glid-Guard Alkyd Industrial Enamel.

d. Approved equals

3. Finish Coat: Full-gloss, alkyd, interior enamel applied at spreading rate recommended
by the manufacturer to achieve a total dry film thickness of not less than 1.2 mils (0.031

mm).
a. Devoe: 70XX Mirrolac Interior/Exterior Alkyd-Urethane Gloss
Enamel.
. Fuller: 312-XX EPA Compliant Heavy-Duty Enamel.
c.  Glidden: 4500 Series Glid-Guard Alkyd Industrial Enamel.

d. Approved equals.

F.  Conduit: Unless otherwise specified or approved, all electrical conductors, except traveling
cable connections to the car, shall be installed in rigid zinc-coated steel or aluminum conduit,
electrical metallic tubing or metal wireways. All raceways completely embedded in concrete
slabs, walls, and floor fills shall be rigid steel conduits. No rigid conduit shall be smaller than
3/4-inch electrical trade size. Where permitted by NEC, 2-inch trade size conduits and EMT
may be used only for tap connections, not exceeding 18 inches in length, to interlocks,
emergency exits and leveling units. Self-supporting connections, where approved, shall be fully
protected from abrasion, or other mechanical injury. Existing raceways in the elevator machine
rooms and hoistways may be reused if code conforming. Each conduit run or duct shall contain
10% spare wires and, in any event, not less than one spare wire.
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SECTION 14240 MODERNIZATION OF HYDRAULIC ELEVATORS

1. Flexible Conduit: Connect motors and other components subject to movement or
vibration, to the conduit or EMT systems with flexible conduit. Permitted flexible metal
conduit shall contain a green-coded equipment grounding conductor. Flexible heavy-duty
service cord, Type SO, may be used between fixed car wiring and car door switches for
infra-red screen detectors. Electrical connections to machinery shall allow one foot of
lateral motion.

2. Machine Room: All conduit connecting the various items of elevator equipment in the
elevator machine room shall be run in concealed positions insofar as practicable. An
auxiliary gutter may be used between, starter, and similar apparatus inthe elevator machine
room. Metal wireways and auxiliary gutters shall be run exposed in readily accessible
locations. Such wireways or gutters shall be routed in a manner which does not infringe
upon minimum vertical or horizontal clearances imposed by applicable Codes and which
does not impede the utilization of existing trolley-hoist systems to move equipment or
components from the machine rooms to the existing trap doors.

3.  Fittings: Raceway terminal fittings must provide conductor passageways free from burrs,
shoulders or other projections which will reduce internal passage area or cause abrasion
of conductors being pulled through. All conduit terminating in steel cabinets, junction
boxes, wireways switch boxes, outlet boxes and similar locations shall have approved
insulation bushings. If the bushings are constructed completely of insulation material, a
steel locknut shall be installed under the bushing, At ends of conduits not terminating in
steel cabinets or boxes, the conductor shall be protected by terminal fittings having an
insulated opening for the conductors. Couplings and connectors for EMT shall be made
either of steel or malleable iron only, shall be "concrete tight" or "rain tight" and shall be
either the gland and ring compression type, or the stainless steel multiple point locking
type. All connectors shall have insulated throats. Conduit and EMT fittings and
connections using set screws or indentations as a means of attachment shall not be used.

4. Standards for Conduits and fittings: Provide in conformance with the following
Federal Specifications:

a Conduit, steel, rigid, zinc-coated: WW-C-581.
b.  Conduit, aluminum, rigid: WW-C-00540.

c.  Conduit, flexible (watertight): WW-C 566C(1)

d.  Fittings: same metal as conduit, W-F-406 or W-F-408D.

G. Electric Wiring: Provide in compliance with NEC requirements all wires and cables necessary
for the proper connection and operation of all equipment installed under the elevator contract.
Allinterconnected devices shall be compatible. Provide new elevator fixed wiring and traveling
cable. No wiring made from aluminum will be allowed. Existing conduit, wire duct and fillings
may be reused provided they meet current requirements of N.E.C. Terminal connections for all
conductors at equipment panels, hoistway and on elevator car shall be made on terminal blocks
or studs having identifying numbers. Make all conductor connections with terminal eyelets of
the solderless type.

1. Conductors and Cables: Provide circuit conductors, exclusive of traveling cables, of
solid annealed or stranded copper with 600-volts, 75 deg. C or higher-rated type THWN
insulation, except as otherwise approved. Code individual wires and all connections on
identified studs connections in any wiring except at terminal blocks, control cabinets,
junction boxes or conduits. Provide solderless wire connectors (cable lugs) conforming
to FS W-S-601 for conductors used for external wiring, except that conductors No. 10 and
smaller may be made with approved terminal eyelets fixed on conductor by special tool or
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with approved pressure-type terminal blocks. Unless otherwise specified, no joints or
splices will be permitted in wiring except at outlets.

a.  Single and multiple conductor cables shall have a color coding or other suitable
identification for each conductor.

b.  Terminal connections for all conductors, used for external wiring between the various
items of elevator equipment, shall be solderless pressure wire connectors, in
accordance with Federal Specification W-S-610D(1) or UL Standard No. 486.A-80
Connections for wire size No. 10 or smaller shall be of the crimp type applied with
an appropriate setting tool. Terminal blocks having pressure wire connectors of the
clamp type that meet UL 1059-88 requirements for stranded wire may be used in lieu
of terminal eyelet connections. Terminal blocks using pierce-through serrated
washers will not be acceptable.

2. Grounding: All wiring shall test free from short circuit or grounds. The insulation
resistance between external conductors, and between conductors and ground, shall not be
less than one megohm. Provide grounding and bonding in accordance with the NEC.

3.  CircuitLists: Attach waterproof, neat and legible lists, showing wiring runs, color codes
and number codes to the controller.

4. Entrance Wiring: The interlock wiring of all elevator entrances shall conform to the
requirements of the A17.1 Code. Termination in the interlock box shall be sleeved with
an fire-resistive eyelet or other approved type jacket.

H. Switches & Outlets:

1. Power Outlet: Provide heavy duty, NEMA designation 5-20R, grounded, 125-volt rated,
20A, duplex outlets. Comply with UL 498 and NEMA WD 1. Provide metal screws for
securing wall plates.

a. Incabs: As an integral component of the control panel specified elsewhere in this
section.

b. In all elevator pits: Installed at a minimum height of four (4) feet off of pit floor.
Outlets shall have hinged outlet covers. Wall plates shall be galvanized steel plate.

c. In car top control stations: Installed in an accessible location which would not
restrict movement on top of cab. Outlets shall have hinged outlet covers.

2. Light Switch: Provide heavy duty, 120/277 volt-rated, 20A, single pole, two position
toggle switch. Provide galvanized or stainless steel wall plates. Locate light switches as
follows:

a. Incabs: As an integral component of the control panel installed behind the locked
panel.

b. In all elevator pits: Installed at a minimum height of four (4) feet above finished
floor of the lowest landing or accessible from lowest hatchway door without over-
extending mechanics reach (e.g. less than 2.5 feet).

3.  Lamps: Provide lamp sockets and rough-service type lamps fitted with wire lamp guards
with integral switch on the top and bottom of the car. Locate the sockets in accessible
locations which do not restrict movement on the top of the car.
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L. Fused Safety Switches: Provide a shunt trip safety switch for the main power and a safety
switch for the 110-volt circuit which are listed and labeled by UL. Comply with UL Standard
98, NEMA Standard KS 1, and Federal Specifications WS-865¢ for type HD.

1.

Shall be heavy-duty, fused, horsepower rated, single-throw knife switch with quick-
make/quick-break mechanism, capable of full load operations. Meet NEMA specifications
for Class A switches.

Provide with contact arc-quenching devices, such as magnetic blowouts or snuffing
plates. Provide self-aligning switchblades with silver alloy contact areas and designed so
that arcing upon making and breaking does not occur on the final contact surfaces. Provide
with high-pressure, spring-loaded contact. Mount switch parts on high-grade insulating
base.

Enclosure and Lugs: NEMA I with hinged door, and defeatable interlock when switch
is in "On" position and can be positively padlocked in "Off" position. Lugs must be UL
listed for aluminum and/or copper conductors and be front removable.

Amp rating, voltage rating, fusing and number of poles as required. The devices must
be provided with UL listed rejection feature to reject all but Class R fuses. Provide
horsepower rated switch and fuses to match motor load. Use 3 pole plus solid neutral
switches on four wire circuits and 3 pole switches on all other circuits, unless otherwise
noted. Provide fuses for each pole. Provide 2 spare sets of fuses for each size of fuse for
this project.

Mounting: Mount switch enclosure rigidly and with proper alignment on building
structure or steel supports with centerline of operating handle not more than 6 feet above
finished floor unless otherwise required. Use steel supports fabricated from standard
rolled structural steel shapes or framing channel to provide one-inch separation between
enclosure and building wall for vertical flow of air.

a.  Provide connections and wiring to and from each disconnect switch. Support conduit
feeder from ceiling or floor.

b. Disconnect switches shall be mounted on adjacent wall or from the floor with
independent supports, level and plumb.

c.  Close unused openings in the enclosure with approved covers.

Identification: Engraved, Plastic-Laminated Labels, Signs, and Instruction Plates:
Engraving stock melamine plastic laminate, 1/16-inch minimum thick for signs up to 20
square inches, or 8 inches in length; 1/8-inch thick for larger sizes. Engraved legend in
white letters on black face and punched for rivets. Install plates with rivets.

Testing: Subsequent to completion of installation of electrical disconnect switches,
energize circuits and demonstrate compliance with requirements. Except as otherwise
indicated, do not test switches by operating them under load. However, demonstrate
switch operation through six opening/closing cycles with circuit unloaded. Open each
switch enclosure for inspection of interior, mechanical and electrical connections.
Demonstrate defeatable interlock when switch is in "On" position. Correct deficiencies
then retest to demonstrate compliance. Remove and replace defective units with new units
and retest.
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J. Circuit Breakers: UL 489, "Molded Case Circuit Breakers and Circuit Breaker Enclosures,"
and NEMA ABI, "Molded Case Circuit Breakers."

1.

2.

98]

~

10.

Shall be plastic molded case, completely sealed enclosure with toggle type operating
handle. Trip ampere rating and ON/OFF indication shall be clearly visible.
Thermal-magnetic type trip-free, trip-indicating, quick-make, quick-break, with
inverse time delay characteristics. Single-handle and common tripping multi-pole
breakers.

Silver alloy contacts with auxiliary arc-quenching devices.

Suitable for the field installation of shunt trip devices. Provide reference numbers for
the 120 volt shunt trip field installation kit.

Interrupting capacities shall be as follows:

a. Asaminimum, devices used on 120/208 volt systems shall be not less than 10,000
AIC, minimum frame size 100 amperes;

b.  Devicesused on480/277 systems not less than 14,000 AIC, minimum frame size 100
amperes.

Bolted type terminals UL listed for copper 90 deg C cables.

Plug-on molded circuit breakers are not acceptable.

Identification: Engraved, Plastic-Laminated Labels, Signs, and Instruction Plates:
Engraving stock melamine plastic laminate, 1/16-inch minimum thick for signs up to 20
square inches, or 8 inches in length; 1/8-inch thick for larger sizes. Engraved legend in
white letters on black face and punched for rivets. Install plates with rivets.

Enclosure and Lugs: NEMA AB 1, and indication when the breaker is in "On" position
and can be positively padlocked in "Off" position. Lugs must be UL listed for copper
conductors and be front removable.

Mounting: Mount enclosure rigidly and with proper alignment on building structure or
steel supports with centerline of operating handle not more than 6 feet above finished floor
unless otherwise required. Use steel supports fabricated from standard rolled structural
steel shapes or framing channel to provide one-inch separation between enclosure and
building wall for vertical flow of air.

a.  Provide connections and wiring to and from each circuit breaker. Support conduit
feeder from ceiling or floor.

b.  Circuit breakers shall be mounted on adjacent wall or from the floor with
independent supports, level and plumb.

c.  Close unused openings in the enclosure with approved covers.

K. Traveling cables: Provide new flexible traveling elevator cables, conforming with the
requirements of NEC Article 620. Provide color coded identification for each conductor within
the traveling cable. New traveling cables shall have a flame-retarding and moisture-resistive
outer covering. At a minimum, suitably support the traveling cable at the midpoint of the
hoistway by a wire rope steel core to relieve strains in the individual conductors.

1.

Conduits: Atthe car end of each traveling cable, run the traveling cable in conduit or wire
duct from underneath the car platform to the car operating panels or top of the car junction
boxes. Atthe machine roomend of each traveling cable, run the traveling cable in conduit
from the hoistway junction box to the control equipment cabinets. Run traveling cable in
conduit for horizontal runs in the hoistway.
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2. Communication Spares: Provide a minimum of ten (10) pairs of twisted shielded
conductors future systems.

3. Controller Spares: Provide twenty (20) percent or ten (10) pairs, whichever is greater,
spare wires between the controller, microprocessor and encoder selector, car wiring and
supervisory control panel in all traveling cable.

4. Labeling: All conductors, including spares, in traveling cables shall be tag coded at their
terminals in the machine room, the elevator car junction box, stations within the cab, and
the supervisory control panel.

5. Protection: Provide suitable shields or pads wherever necessary to prevent chafing or
damage to traveling cables from hoistway construction.

L. Elevator Signs: “No Smoking” signs shall be installed above or as part of on main/auxiliary car
operating panel.

1. Materials: Signs 1/8 inch thick non-glare optically correct acrylic; size and graphics to
be submitted to Architect for approval. Colors: Black, with white lettering. Framing for
individual signs that are not part of the faceplates shall be of the same material and have
the same finish as the other car and corridor faceplates respectively.

2. Pictographs: Provide elevator corridor call button pictograph signs, refer to Appendix'H',
A17.1Elevator Code. Submit samples. This sign may be modified to include the wording
"NO SMOKING" and be used in place of both the warning and no smoking and elevator
corridor call button pictograph signs.

M. Trademarks: Do not display manufacturers name or trademark on exposed surfaces of new
materials or components.

2.2 CONTROLLERS:

A. General: Provide solid state control equipment, inmanufacturer's standard NEMA 1 enclosure,
designed to control starting and stopping, Controller's failure modes shall prevent power from
being applied to motor in event of phase reversal, overload current protection, single phase,
phase failure, or low voltage which would result in elevator malfunction.

1.  Frame: Securely mountall assemblies, power supplies, chassis switches, relays and other
items on a substantial, self-supporting steel frame.

2. Switch and Relay Design: Provide where required, direct-current type, magnet operated
with contacts of design and material to insure maximum conductivity, longlife and reliable
operation without overheating or excessive wear, and provide a wiping action to prevent
sticking due to fusion. Provide switches carrying highly inductive currents with arc
deflectors or suppressors.

3.  Microprocessor-Related Hardware: Provide printed circuit boards with FR4 or G10
glass epoxy material with a minimum equivalent one-ounce copper. Isolate inputs from
external devices (such as push buttons) with opto-isolation modules. Provide separate
regulated power supply for each computer chassis. Provide control circuits so that one side
of power supply is grounded for testing purposes. Provide the capability for the system to
restart when power is restored in the event of a power failure or interruption. Provide
system memory so that data is retained in the event of power failure or disturbance.
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a.  Noise: The building contains many computer systems, including computer terminals,
mini-computer systems, and personal computers. Provide built-in noise suppression
devices which provide a high level of noise immunity on double-sided printed circuit
boards and on all solid-state hardware, power supplies, and devices. The controllers
shall notintroduce voltage transients or constant noise components which exceed 250
millivolts at any frequency between 1,000 and 10,000 Hz to the building distribution
system. The Contractor shall provide all necessary additional equipment including,
but not limited to: filters, inductors, and isolation transformers, which are required
to satisfy these requirements at no additional cost to the Government. After
installation of each controller, noise measurements will be made by the Architect at
various points determined by the Architect.

4.  Power Supplies: Provide tested and labeled short-circuit protection.

5. Wiring: Provide copper wires for factory wiring. Neatly route all wiring interconnections
and securely attach wiring connections to studs or terminals.

6. Marking: Permanently mark components (relays, fuses, PC board, etc.) with symbols
indicated on approved shop drawings.

7. Extender Boards: Provide extender boards when computing devices are used inside a
computer chassis to facilitate access to the printed circuit cards utilized.

8. Time Base: Provide stable capacitor or crystals as the time base for electronic time-delay
devices.

B. Automatic Operation Systems: Provide micro-computer based control system for each
elevator or group of elevators, as required, to provide automatic operation of type indicated, and
defined in the Code as "Operations." Include all hardware required to connect, transfer and
interrupt power, and protect the motor against overloading. The system shall also perform car
operational control.

1.  Single Elevator -Passenger/Freight: Provide "Selective-Collective Automatic Operation"
as defined in ASME A17.1.

C. Control Features: Electrically actuatedand hydraulically operated control valves shall be used
to govern direction, acceleration, running, deceleration, leveling and stopping.

1. Automatic Leveling: Stop car within 1/4" above or below the landing sill. Avoid
overtravel, as well as undertravel, and maintain stopping accuracyregardless ofload in car,
direction of travel.

2. Door Operation: Automatically open door when car arrives at main landing whether car
call has been registered ornot. When another car is at main landing loading for departure,
do not cause an unoccupied car arriving to open its door until a car call demand is
registered on that floor. Reopen when car is designated for loading.

D. Emergency Power Recall : Provide a power source to send the elevator to the main (designed)
floor by activating the down valve. After the elevator has leveled at the lowest landing, provide
power to open the car doors by using the door open button. The elevator remain shut down at
the bottom landing until normal power is restored.

E. IndependentService: Provide a 2-position key-operated switch in the main car operating panel.
Label the switch "INDEPENDENT SERVICE." Label "ON" and "OFF" functions. Operations
shall comply with Code.
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F.  Inspection Service: Provide switch in car to permit operation of elevator from on top of car or
top and/or bottom access switches, for inspection purposes, with car and hall buttons
inoperative. Provide an operating fixture on top of car mounted on or from car crosshead
containing constant pressure "UP" and "DOWN" buttons for operating elevator, an emergency
stop button and a toggle switch which makes top-of-car inspection devices operative.

G.  Fire Fighters' Service: Provide as per Code (Phase I and II), to operate and recall elevator to
the main designated floor in fire or other emergency condition. Provide sensor signal wiring
from hoistway or machine room connection point to controller terminals. Provide similar
operation and fixtures on all elevators. Operate visual/audible signal until return is complete or
automatic operation restored.

1. Manual and Automatic Modes: Provide for both manual and automatic "Fire Fighter's
Service." Provide a key enclosed in a master-keyed, hinged, covered, recessed
compartment, to activate Phase I Emergency Recall Operation. Inscribe cover of
compartment with phrase "Fire Fighter's Service." Provide lock master-keyed to match
District of Columbia Police and Fire Departments' Call Box Key. Mount the compartment
as directed by the Architect on the main floor. The fire service key shall remain in the lock
box.

a. Locate manual recall switches at the designated floor listed. A three-position Phase
I key switch ("ON," "OFF" and "BY-PASS”) for the elevator shall be incorporated
into the hall call station at the designated fire return floor. Provide custom cast panels
of a finish matching existing hall station panels, face plate for key box and fireman's
direction panel. Key box face plate and fireman's direction panel shall be a single
panel.

b. Provide terminal contacts, properly labeled, in accordance with requirements of
NFPA Standard No.72, for future connection of smoke detectors to be provided by
others.

c. Instructions: Provide instructions for operation of the elevators under Phase I
conditions as part of Phase I key operated switch at designated and alternate floors.
Instructions for operation of elevators under Phase II conditions shall be incorporated
in or placed adjacent to operating panel in each car. Print instructions in letters not
less than 1/8" high, and permanently install with tamper-resistant methods.

2.  Recall Floor:

a.  Designated Floor: Level A
b.  Alternate Floor : Level C

2.3 HYDRAULIC CYLINDER AND PISTON ASSEMBLIES

A. Holeless design hydraulic cylinder piston assemblies shall be located on each side of the
elevator and be fastened to the top crosshead of the car frame. Vibration isolating dampening
plates shall prevent noise and vibration from being transmitted to the car frame. A stop plate
shall be welded on the bottom of the piston to prevent the plunger from leaving the cylinder
casing.
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B.

The cylinders shall be fabricated of steel pipe of sufficient thickness to withstand operating and
overload pressure, closed at the bottom and provided with a removable cylinder head and
packing gland at the top. The bottom of the cylinder shall have a safety bulkhead in addition to
the welded closure. Packing shall be self adjusting, not requiring external adjustment, and allow
operation of the pistons with minimal friction. The packing gland shall be arranged for and an
oil return system shall be provided to automatically return any oil which may escape the packing
ring to the reservoir.

The pistons shall be constructed of seamless steel pipe or tubing, turned true and smooth and
polished to a fine finish. Multiple piece plungers shall be joined by internal couplings.

Grey cast iron or other brittle materials shall not be used and the cylinder and piston unit shall
be factory tested at not less than 400 pounds per square inch (psi) for strength and freedom from
leakage. All cylinders shall be tested for potential leakage, and corrected if any is observed,
before they are finally installed.

Structural steel shapes shall be provided in the pit area to support the cylinder and to transmit
the vertical loads to the pit floor.

Old jack unit, old oil and contaminated dirt shall be removed and disposed of by the contractor
outside of normal working hours. Oil and other contaminated materials shall be disposed of in
accordance with current codes and regulations. No pedestrian passages shall be blocked during
the movement of the old jack unit. Seal old cylinder hole with concrete and remove all old
cylinder supports.

24 HYDRAULIC POWER UNIT

A.

The oil hydraulic power unit shall be a compact, self-contained fully enclosed rigid steel design
with an oil tight drip pan and drain. The power unit shall be floor mounted on isolators and
include a flexible connection at the machine to maintain isolation. The power unit shall contain
the pump and drive motor assembly, oil control valve unit assembly, and oil storage tank.
Hydraulic power units with motors exceeding 30 horsepower, shall be V -Belt design.

The pump shall be a. positive displacement screw type design, specifically designed for oil
hydraulic elevator service, with a steady discharge for minimal vibrations to provide smooth
operation. Output of the pump shall not vary more than 10% percent between no load and full
load conditions on the elevator. The mechanical efficiency of the pump shall be minimum 85%
under fully rated load conditions.

The motor shall be an alternating current motor specifically designed for the starting and running
requirements of an oil hydraulic elevator.

The oil control valve unit assembly shall be a single assembly and include an externally
adjustable relief valve for hydraulic overload protection capable of bypassing total oil flow
without increasing back pressure more than 10% above that required to barely open the valve;
a safety check valve to close quietly without permitting any perceptible reverse flow and to
permit the support of the elevator on a positive locked column of oil when the car is at rest; an
externally adjustable Up start valve designed to bypass oil flow during initial start of the
motor/pump assembly which shall close slowly, gradually diverting oil to the jack unit to assure
smooth Up starts and to relieve load on the motor during starting; an externally adjustable Down
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lowering valve and a Down leveling valve for adjusting for dropaway speed, lowering speed,
Down leveling speed and stopping to assure smooth Down starts and stops; an externally
accessible red tagged manual lowering valve to permit manual lowering of the elevator car in
the event of power failure and for use in servicing and adjusting of elevators; a tank shut off
valve for isolating oil in the power unit to permit servicing and adjusting of the elevator power
unit without removing oil from the reservoir tank; and self cleaning strainers to prevent foreign
materials from entering the control valve system.

E.  Theoil reservoir storage tank shall be constructed of welded steel sheets and provide with a tight
fitting cover, a protected vent opening, an oil level gage, a filtering screen mounted over the
suction inlet ana drain connection and baffles as required to prevent surging and splashing of
the oil upon reentering the oil reservoir. An initial supply of oil of the proper grade and volume
shall be provided to permit proper operation of the elevator. The storage tank shall be of
sufficient capacity to lift the elevator to the top terminal of the hoistway, plus a reserve of a
minimum of ten gallons. The tank shall not operate as a pressure tank, but shall operate only as
a storage tank.

F. A self cleaning main line strainer with a 60 mesh element and a magnetic drain plug shall be
installed in the oil line.

G. A blow out proof hydraulic muffler system, designed to reduce hydraulic pulsations and to
minimize noise to permit quiet operation, shall be provided in the oil line near the power unit.
The maximum permissible increase in noise level in the elevator car while ascending or
descending shall be limited to 4 dB on the "A" scale as measured in the elevator cab.

H.  Oil shut off valves shall be installed in the oil line in the elevator pump room and in the elevator
pit to isolate the oil in the system to permit maintenance and repair work to be performed
without draining the system.

L. All piping, fittings and valves shall be of sufficient schedule steel or extra heavy wrought iron
with extra heavy fittings to exceed the pressures expected in operating the system. All piping
installed under floors or in trenches shall be given a heavy exterior coating of bitumastic or other
corrosion resistant material, after assembly. All valves shall be iron body, bronze mounted,
rising spindle type. All piping in the machine room and pit shall be resiliently supported by
isolators. Piping which penetrates walls shall have a resilient sleeve to prevent direct contact
with the machine room wall. At least two (2) hangers or supports shall be provided between each
flexible coupling. Underground piping and conduit shall be enclosed in Poly Vinyl Chloride
(PVC) piping. Rupture valves shall be installed in accordance with Code.

J. A thermostatically controlled heater device, or other means, shall be provided to maintain the
reservoir oil temperature within the manufacturer's specified operating temperature ranges.

K. Hydraulic oil shall have a minimum flash point and shall meet Code and manufacturers
specifications for hydraulic elevator duty.

2.5 Hoistway :

A.  Crosshead Data Plate: Permanently attach a non-corrosive metal plate to the car crosshead as
per code.
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B. Refurbish Guide Rails: Retain existing car guide rails and brackets. Thoroughly clean all
guide rails of grease, oil and other foreign substances, file and remove all rough edges and
surfaces and tighten brackets, bolts and guide clips for smooth and quiet operation of car and
counterweight.

1. Guide rails shall be realigned with a maximum deviation of 1/8 inch from plumb in all
directions.

C. Buffers: Provide a minimum of two spring buffers in accordance with the code. Buffers and
supports shall be securely fastened to the pit channels, and in alignment with strike plates on the
car.

D. Normal and Final Terminal Stopping Devices:

1.  Normal Device Operation: Provide new normal terminal stopping devices. These devices
shall automatically bring the elevator to a stop at the top and bottom terminal landings with
any load up to and including 125% of the contract capacity from any speed attained in
normal operation. This device shall operate independently of any other operating devices
and shall continue to function until the final limit switch operates.

2. Final Device Operation: Provide new final limit switches located at the top and bottom
of the hoistway and arrange to automatically stop the car within the predetermined over-
travel limits, independently of all other operating devices. When operated, final terminal
stopping device shall prevent further normal operation.

a.  Final limit circuit shall have an exclusive connection to the safety string circuit.

3. Rollers: Switches shall be equipped with engaging arms provided with polyurethane-tire
rollers for engagement with cams.

E. Refurbish Fascia, Toe Guards, Dust and Hanger Covers: Thoroughly clean, make all
fastenings secure, replace missing pieces, and paint with one coat of machinery enamel. Replace
any missing panels with new; coordinate with Architect in accordance with the “Official
Procedures for Making Changes to Contracts” if such work will result in additional cost.

F.  Strutsand Headers (Reuse): Thoroughly clean, make all fastenings secure, and paint with one
coat of machinery enamel.

G. Pit Equipment:

1. Emergency Stop Switch: Provide as per code manually operated, enclosed-type switch.
Provide either red operating handles or red pushbuttons, permanently labeled as to function
with the words: "STOP" and "RUN." Conspicuously label the switch with "Emergency
Stop Switch." When operated, power shall be removed from the hoist motor and brake.

2. Light switch and outlet: Provide as described in the paragraph "Switches, and Outlets."
Provide with lamp sockets fitted with wire lamp guards in the pit so that it does not
interfere with equipment. Coordinate location with the Architect.

3.  Pit Ladder: Provide pit ladder that meets code
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2.6 HOISTWAY ENTRANCES:

A.

General: Existing hangers, closers, tracks, door guides, sight guards, and bumpers shall be
replaced at all floors. Reuse existing struts and hanger supports. Clean and paint accessible
surfaces. Replace any corroded hardware.

Hangers and Tracks General: Provide sheave type two-point suspension hangers and tracks
complete and suitable for the type of door operation specified. Provide two (2) hanger units per
door panel fastened to the door panel. Fabricate sheaves of steel with a flanged groove in which
a solid polyurethane tire shall be securely vulcanized. Sheaves shall include ball bearings sealed
to retain grease lubrication and shall be mounted on steel housings arranged for attaching to the
doors. Hangers shall be provided with ball bearing adjustable rollers (vertical and horizontal)
to take the upthrust of the doors. Tracks shall be cold drawn steel with surfaces shaped to
conform to the tread of the hanger sheaves and rollers. Equip each car door panel with new 2-
sheave type, 2-point suspension hangers with provisions for vertical and lateral adjustment.

Refurbish Sills: Sills shall be cleaned, all fastenings secured and any loose or missing grout
replaced.

Door Panels: Provide hoistway entrances with flush side-opening hoistway doors. Fabricate
door panels of min. 16 Ga. sheet steel, flush-type construction and not less than 1 1/4" thick.
Weld continuous stiffener channels in top and bottom of door panels. Reinforce door panels
with steel hat channel stock of nominal 0.04" thickness. Each panel shall bear the inspection
label of approval from an approved independent fire testing service. Door panels filled with
gypsum board will not be accepted. Paint panels with paint selected by the AOC

1.  Door shall be provided with rubber bumpers for stopping doors at their limits of travel
in the opening direction. Bumpers shall be provided on strike jambs.

Sight guards shall be provided on side slide doors and sight guards and astragals shall be
provided on the leading edge of center opening doors. The sight guards shall be of 0.06" inch
formed metal of the same material and finish as the landing side of the doors.

Interlocks and Contacts: New interlocks shall be electro-mechanical and function as a
hoistway unit system without a retiring cam, to prevent operation of car until all doors are locked
in the closed position, as specified in the Code. Interlocks shall be compatible with the other
door operating components. Provide emergency unlocking devices where required to conform
to Code requirements.

1. Car Door and Car Top Emergency Contacts: Contacts shall be designed to prohibit
accidental contact with energized electrical components.

Access Switches: Provide new keyed access switches at the top and bottom floors. These
switches shall be keyed with the same key as the inspection service switch. This switch is to
allow the mechanic to have exclusive control of the elevator while either in the pit or on the top
of the elevator. Limit travel of bottom key access switch to one floor.

Floor Numbers: Stencil painted 4" high floor numbers in contrasting color within the hoistway
per Code.
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2.7 CAR FRAME AND PLATFORM:

A.

The car frame shall consist of structural steel members securely welded or bolted together. The
car frame shall be suitably reinforced so as to relieve the car enclosure from undue strains.

1.  The car platform shall be rigid all steel channel and angle construction covered by two
layers of 3/4" marine plywood. The underside of the car platform shall be covered with
fireproofing sheet steel. The platform shall be designed to support flooring as specified in
the Elevator Summary/Equipment Schedule and include a narrow sill. The platform shall
be isolated from the car frame by elastomer pads sup on an auxiliary steel frame fastened
to the car frame. The platform shall be recessed as required from the car sill to allow for
the finish flooring. A toe guard shall be provided on the entrance side of the car platform
extending the full width of the car opening and below the surface of the car platform of not
less than the depth of the leveling zone plus 3". The lower portion of the toe guard shall
be bent back at an angle of 75°. The car shall be balanced in the field by means of balance
weights.

Guide Roller Assemblies: Provide car frame with four (4) sets of new guide roller assemblies.
Provide each wheel with 2 ball bearings having total indicator run (TIR) or not more than
0.002". The guide shall consist of at least three (3) 6-inch rollers made of polyurethane
mounted on a metal base at least 3/8" thick. The design of the guide shall be such that allrollers
shall have adjustable spring tension and continuous contact with the corresponding guide rail
surface under all conditions of loading. Pin roller guides after adjustment. Adjust all rollers
guides to equal pressure loading not exceed 50 foot pounds. If roller guides can not be used
provide self lubricating sliding guide shoes with renewable gib.

Car Sills: Provide new White Bronze sills

Car Top Control Stations: Provide new as per Code. Attach securely to the crosshead on the
hoistway door side.

Toe Guards: Provide per Code (or refurbish if existing meets Code), paint with enamel paint
color as directed by the Architect.

2.8 CAR ENCLOSURE:

A.

General (New): Except as otherwise indicated, provide manufacturer's standard pre-engineered
car enclosures, of the selections indicated. Include ventilation, lighting, ceiling finish, wall
finish, access doors, doors, power door operators, sill (threshold), trim, accessories, top of car
locked emergency exit, and floor finish unless indicated as not work of this section. Provide
horizontal sliding doors of manufacturer's standard flush panel type, with operation and number
of panels as indicated. Provide manufacturer's standard protective edge trim system for door and
wall panels, except as otherwise indicated. Provide sight guards on door edges.

Materials and Fabrication: Provide selection as indicated for each car enclosure surface;
manufacturer's standards, but not less than the following: Submit drawings for the passenger
cabs for approval. For reference, these cabs shall match the cabs in the FHOB Elevator No. 1.
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1.

Passenger:

a.  Side and Rear Walls: 14 gauge steel panels with 4 inch brushed stainless base with

removable wall panels. Panels shall be removable from inside the cab.

1) Removable panels shall be constructed of 3/4 inch plywood with A grade face
veneer or exposed side painted black. All removable panels shall be covered
with woven metal mesh, flattened and sanded with recesses painted with black
enamel. Wire mesh for all cars shall be Cambridge Pattern No. 0052-B or
approved equal and such cars shall have No. 14 USS gauge stainless steel for
panel frames, for dividers between panels, for car bases and exposed portion
between panels and canopy.

Headers, Doors , Bass and return panels: Brushed Stainless Steel.

Dome: Painted 12 gauge steel with emergency exit

Fabricate car with recesses and cutouts for signal equipment.

Luminous Ceiling: Provide a minimum of 4-40 watt ceiling perimeter fluorescent

light fixtures and four 40 watt down halogen light fixtures. The drop ceiling panels

shall be made of #4 Brushed stainless

f.  Floor: Products complying with ASTM F 1066, Composition 1 (non-asbestos
formulated), Class 2 (through pattern tile, with smooth wearing surface, 1/8 inch (3
mm) thick, size 12-by-12 inches (300 mm-by-300 mm). Color and pattern as selected
by Architect from manufacturer's full range of colors and patterns produced for tile
of class, wearing surface, thickness, size, and pattern specified. [Project specific
material

g.  Handrails : Brushed Stainless Steel. Two sets of Handrails on three sides shall be
removable from inside the cab.

oo o

C.  Ventilation System:

1.

The system shall include a blower driven by a direct connected motor and mounted on top
of car with rubber isolation to effectively prevent transmission of vibration to the car
structure. The blower shall have not less than two operating speeds with a rated free
delivery air displacement of approximately 800-900 and 500-600 C.F.M. at the respective
speeds. The unit design and installation shall be such that the maximum noise level when
operating at high speed shall not exceed 5 decibels from a reading approximately 5 feet
above the car floor.

A three position switch to control the unit shall be provided in the car service cabinet.
The fan or car ventilation shall be so arranged for automatic starting and stopping. When
elevator has static control, the fan shall be arranged to start automatically when there is a
demand for service and stop a predetermined time (approximately 2 minutes) after car has
answered the last registered call.

C. Car Lighting: Provide new car interior lighting. Car lightswitchin the car operating panel shall
control car interior lighting.

D. Emergency Car Lighting: Provide emergency lighting system for the car consisting of a
rechargeable battery, charger, controls and light fixture. The system shall automatically provide
emergency light in the car upon failure or abnormal interruption of the normal car lighting
service and shall function irrespective of the position of the light control switch in the car. The
system shall be capable of maintaining a minimum illumination of 1.0 foot-candle when
measured 4 ft. above the car floor and on the main operating control panel for a period of not
less than 4 hours.
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1. Battery: 6 volt min., sealed, maintenance-free, of either lead-acid or gel cell construction
and designed to provide a life expectancy of not less than 10 years. The term "sealed"
specified means sealed against loss of electrolyte and against gassing, except for over-
pressure vents which shall be leak-proof. Batteries using adaptor type water conserving
or catalytic devices are not acceptable.

2. Charger: The charger, including rectifier and controls, shall be solid-state, except load
relay, if used, shall be hermetically sealed. The charger shall be of two-rate design and
shall be capable of restoring the battery to full charge within 16 hours after resumption of
normal power supply following a continuous discharge of four hours through the
connected lamp load and automatically maintaining the battery in full charge under normal
power supply conditions.

3.  Housing: House the battery, charger and controls in an enclosure fabricated of either sheet
steel or molded high-impact plastic with a dust-tight cover. Design the enclosure for
permanent mounting on the elevator car top and of sufficient strength to support a 200 Ib.
person without malfunction or damage.

4. Test Switch: Provide on the exterior of the enclosure, a constant pressure switch that
automatically returns to the "OFF" position when released and a pilot light for periodic
testing of battery and lamps.

5.  Light Fixture: The light fixture shall consist of reflector, lamps, lamp sockets, lens and
housing suitable for mounting on or above main control panel. Two lamps of equal
wattage incandescent or fluorescent type shall be provided.

E.  CarDoors: Exceptas otherwiseindicated, provide new manufacturer's standard pre-engineered
car door operator, provide new door hangers, tracks, interlocks, closures relating cables and #4
stainless steel clad door panels. Door panels shall be labeled as evidence of conformance with
the construction, installation, fire test and labeling requirement of the A17.1 Code. Certificate
may be furnished in lieu of labels for oversized entrances. Mount door operator on car door
header braced to the car frame independent of the car enclosure to prevent any movement of the
car during the opening and closing of the car door.

1.  Car Doors shall be hollow metal flush panel construction, not less than 1 inch thick.
The door shall be hung on two point suspension sheave type ball bearing hangers similar
to those specified for hoistway doors except that sheaves shall be of sound reduced design.
The door panels shall be rigid and reinforced for installation of hangers, door operating
equipment, door reopening device and hardware, and unlocking zone device. Each door
panel shall be guided at the bottom by two nylon or composition gibs engaging door
threshold grooves with a minimum clearance. Gibs shall have fire stops bent and be easily
replaceable, without removing doors from hangers. Rubber bumpers shall be provided for
door similar to those specified for hoistway doors.

2. Provide new door operator header constructed of at least 3/16" thick steel and so shaped
to provide stiffening flanges at top and bottom, extending its entire length.

3.  Provide new tracks for hangers comparable to those supplied for the hoistway doors.
Tracks shall be fastened to the header at frequent intervals to insure permanent track
alignment.

4.  Provide new electrical contacts arranged to operate with the car doors so that the elevator
cannot be operated unless the doors are closed or within the tolerance allowed by A17.1.

5. Passenger Restraining Device: Provide passenger restraining devices in conformance
with the A17.1 Code, to prevent opening of car door from inside the elevator if the elevator
is outside its landing zone.
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6. The doors shall have interior surface faced with No. 16 US gauge Stainless Steel.
Facing shall be extended around the edges of the panel and returned ’2" inch minimum
around the outside of the hoistway face.

7.  Provide new sight guard attached to leading edge of car door, except where a re-opening
device or devices on the car door or car require the omission of the sight guard. The sight
guards shall be .06 inch thick formed of the same material and finish as the car side of the
door.

8. Entrance Wiring: The interlock wiring of all elevator entrances shall conform to the
requirements of the A17.1 Code. Termination in the interlock box shall be sleeved with
an fire-resistive eyelet or other approved type jacket.

F.  Door Operator: Provide automatic high speed, heavy duty, closed loop circuit door operators
with minimum %2 HP direct current drive motor, fabricated to open and close car and hoistway
doors smoothly under all operating conditions for the elevator. Fabricate operating levers of
heavy steel members with all pivot points provided with ball or roller bearings. Design operator
to withstand, without damage, ordinary reversal of door panels. Affect reversal from
intermediate position without delay, operating smoothly, continuously, and without jerk,
rebound or slam.

1. Car and hoistway doors shall simultaneously open automatically when a car arrives at
a terminal to permit egress of passenger(s) whether or not the terminal floor call has been
registered in the car and automatically close the doors simultaneously at the expiration of
the open timing.

2. Provide door operators which are capable of operating doors from closed position to
within 3" of "full-open" position at speed of 3 fps. When in "Automatic" operation, close
doors at approximate speed of one foot per second after predetermined time interval.
Accomplish reversal of direction of the doors from the closing to opening operation,
whether initiated by the door edge reopening device, the infrared photoelectric curtain or
the door open button, within no more than 2-1/2" of door movement. Particular emphasis
is placed on obtaining quiet interlock and door operation and smooth, fast dynamic braking
for door reversals and stopping of the doors at both extremes of travel.

a.  Provide high internal resistance type motor capable of withstanding high currents
resulting from stall without damage.

b.  Arrange door operating mechanism so that in case of interruption of power or failure
of the operating circuits the car and hoistway doors can be readily opened by hand
from within the elevator car. It shall not be possible for the doors to open by power
unless the elevator is within the leveling zone.

3. Door protection timers shall be provided for both the open and close directions which
will help protect the door motor and prevent the car from getting stuck at a landing. The
door open protection timer shall cease attempting to open the door after a predetermined
time in the event that the door is prevented from reaching the open position. The door
close protection timer shall reopen the doors for a short time in the event that the door
closing attempt fails to close the door locks after a predetermined time.

4. Provide a car call dwell timer with an adjustable range of from 1.0 seconds to 3.0
seconds. Set the timer at 2.0 seconds. The control circuitry shall be such that with the
initiation of the car door detector system, the dwell time shall be reduced over an
adjustable range from 3/4 seconds to 1-1/4 seconds.
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5. Provide a hall call dwell timer with an adjustable range of from 2.0 seconds to 6.0
seconds. Set the timer at 4.0 seconds. The control circuitry shall be such that with the
initiation of the car door detector system, the dwell time shall be reduced over an
adjustable range from 3/4 seconds to 1-1/4 seconds.

6. Provide a car call, hall call, coincidence circuit which in the event an elevator is
responding to the same car call and directional hall call, that the hall call dwell time will
have precedence. In the event of this condition, the initiation of the car door detector
system will not reduce the hall call dwell time.

G. Infra-Red Photoelectric Curtain: Provide a new infra-red photoelectric curtain door
protective devices consisting of a minimum of 30 beams spaced at even intervals, starting at
approximately 2" above finish floor and continuing to approximately 6'above finish floor. The
unit is to be housed in a low profile unit, mounted on the car doors and located between the car
and hoistway doors.

1.  Interruption of the light beams during the door closing cycle shall automatically cause
the doors to reopen fully and remain open until the light beamis reestablished. There shall
be an adjustable time delay after the doors are fully open and after the light beam is
reestablished before the doors start to close.

2. Provide pulsed screen car door protective device projecting across entire entrance
opening. Arrange controls to prevent elevator operation if device in not operative. If
detector is obstructed for a predetermined, adjustable interval (10 - 30 seconds), sound
buzzer and attempt to close doors with a maximum of 2.5 ft-lbs pounds kinetic energy.

3. Fireman's Service: During fireman's service operation the doors shall respond in
conformance provisions of the section "Unprotected Entrances" ASME A17.1 Rule 112.5
which states that the doors shall close with 2.5 ft-1bs or less of kinetic force.

4. Nudging Action: Activate if circuit is in original operation. Inthe event a light beam is
continually obstructed for a predetermined time interval (15-17 seconds) after automatic
door closing has been initiated, a buzzer shall sound and the doors shall be closed at a
gentle, reduced speed. Timers shall be individually adjustable.

2.10 CONTROL PANEL:

A. General: Provide new main car control station for the elevator. The panel shall consist of a
flush mounted faceplate and a metal box containing the operating devices. Each shall be
mounted in front return panel. Submit drawings and samples for approval. Panel shall be large
enough to cover any holes left by the existing panels.

1. Provide all control panels, lights and buttons of the vandal resistant variety.

2. Provide car floor buttons corresponding to the floors served for registration of car stops.
Car buttons shall not protrude beyond the faceplate when in the normal position. Call
registered lights, located within or behind the buttons, shall illuminate the button
corresponding to the call registered.

3.  Exposed buttons and controls shall be suitably identified in conformance with ADA
requirements.

4. Provide an alarm button at the bottom of the car stations to ring a bell located in the
hoistway.

5. Provide a door open button.

6. Firefighter's Service key switch, cancel button and light shall be located in the main car
operating panels only.
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7.  Engrave car number in each operating panel.
8. Provide a locked service panel, described below, located below the main car control
station, that contains the following controls:

a. A keyed stop switch, a light switch, and a fan switch.

b.  Akey-operated Independent Service switch to permit the selection of independent or
automatic operation.

c.  An audible signal to announce the stopping or passing of a landing served by the
elevator.

d. A keyed inspection switch to permit the movement of the car from the hoistway
access switches. Keying shall be same as access switch.

e.  Each control device and its operating positions shall be identified by engraved letters
painted black on the control panel surface.

9.  Provide grounded duplex receptacle.
10. LED position indicator.

2.11 SIGNAL EQUIPMENT:

A. Hall Call Stations ): Replace existing hall stations with new hall stations. Provide unit with
flat faceplate designed for flush-mounting on wall with body of unit recessed in wall. Provide
vandal-proof, mechanical displacement LED type call buttons. Hall call buttons shall have
illuminated registered directional arrow indicators and shall have their function indelibly,
identified on the face plate by an engraved symbols complying with ADA requirements. All
disturbed surfaces shall be repaired using materials similar to those of adjacent surfaces.

1.  Finish: Match existing metal and finish. Stainless steel finish, U.S. No. 4.

2. Mounting Location: Locate new fixtures positioned with centerline 42" above finish
floor. Existing location for passenger hall call buttons, installed in marble, may be replaced
in existing opening if highest operational button is not higher than 54 inches above finished
floor. If button is above 54 inches above finished floor, provide a new hall call button
fixture at 42 inches centerline above finished floor. Cover plate shall encompass any
exposed hole(s) caused by raising or lowering station.

3.  Button Configuration: The buttons shall be tamper-proof and of stainless steel
construction with contacts and wearing parts of best and most durable materials to meet
the severe requirements of elevator service. Buttons shall be at least 3/4 inch in size.

4. Landings Served: Provide new hall push-button stations at each landing as described
below:

a.  Provide 2-button station where passengers can travel either direction; 1-button station
where only one direction of travel is available and indicate which direction that is.

B. Hall Lanterns: Provide a code-compliant traveling hall lantern on the car door jamb.

C. Audible Signal: Lantern shall contain a gong which will sound once for an upward traveling
car and twice for adownward traveling car. Audible signal shall sound when approaching floors
prior to arriving. The Audible Signal shall be adjustable, of no less than 20 decibels and with
a frequency of no higher than 1500 HZ.
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D. Caremergency signal bell: The car emergency signal bell shall be of the monitor type suitable
for outlet box mounting and shall have a six (6) inch diameter gong. The bell shall be arranged
to sound when the emergency alarm device in the car operating panel is pressed. The bell shall
be energized by a suitable signal transformer connected through fuses to signal electric service
source. Unless otherwise specified, the emergency signal bell shall be mounted in elevator
hoistway at lower main terminal.

E. New digital car position indicator and directional arrow shall be provided for each elevator
cab as an integral part of car control station. The floor and direction indications shall be a
minimum of 2 -inches high.

2.12 COMMUNICATION SYSTEMS

A. Emergency Telephone: Provide a complete Emergency Telephone system. Provide single
button, hands-free unit, telephone line powered, auto-dial, and capable of operating with Dual
Tone Multiple Frequency (DTMF) as an integral part of the car station. Provide microprocessor
controlled unit with no battery required (i.e., the microprocessor will utilize non-volatile
memory). Operating range shall cover -20 deg. C to +60 deg. C. Register telephone under FCC
Regulations, Part 68 and must comply with NEC 800-1(I) per UL1459. Telephone shall
interface with existing systems and shall meet the following requirements:

1. Match car control station material and finish.

2. Equip telephone with a red emergency push button which automatically connects user to
three pre-programmed (auto-dial) locations sequentially activated: the Superintendent's
Office, the Elevator Shop and one additional 24-hour manned location. Equip emergency
button with approved tactile identification. The emergency push button disconnect shall
lockout during the initial calling cycle. Provide a red LED to indicate that the emergency
call has been acknowledged. Provide auto-dialer(s) with 20 digit telephone number
capacity, programmed to dial the sequential telephone number if the requested number is
busy or does not answer. Provide for independent adjustment of speaker volume and
microphone sensitivity. Provide three installation tolls and deliver them to the Architect.

3.  Telephone shall include the following programmable disconnect options:

a. LOCKOUT (Line Seizing): Call may only be terminated by the called party.

b.  POSITIVE CONNECTION (DTMF DISCONNECT): DTMF receiver monitors the
line until the "#" tone is received from the called party.

c. BACKUP: Interruption of the loop current when the called party returns on hook.

d. CALL SAFETY: DTMF receiver monitors the line until a continuous dial tone is
detected for 15 seconds.

e. TIMEOUT (Dial tone disconnect): Independent time out, adjustable from 1 to 15
minutes (1 minute increments).

f.  CALLER DISCONNECT: The calling party may disconnect by depressing this
button after the initial time on feature disables.

g. TIME ON: The 8 - 10 second period where manual disconnection is not possible.

4.  Telephone shall be user-programmable. Access to the DTMF programming mode shall
require an authorization code number which may be modified by authorized government
personnel. The telephone may not contain any mechanical programming devices that may
be compromised or changed by unauthorized access to the telephone enclosure. Provide
a written record of the access code to the Architect.
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Auto Answer: When called from the monitoring station, the telephone shall provide a path
for conversation or monitoring (when in monitoring mode, a labeled indicator lamp shall
light or flash to inform the car occupant that the monitoring system in use), and provide
remote operational verification capability.

Auxiliary Output: Provide an isolated auxiliary output terminal to protect telephone
circuitry from transient voltage while providing an activation signal for ancillary
equipment (i.e., CCTV actuation or security VCR activation).

2.14 ELEVATOR MONITORING SYSTEM:

A.

General Description and Purpose: Provide remote dedicated computer system monitoring
system for acquiring, recording and reporting information about elevator operation. The system
shall be capable of detecting elevator malfunctions, gathering statistics, reporting and recording
alarms, displaying real-time car status and performing traffic analysis. It shall be user
programmable and field configurable. Inputs shall not be dedicated to any particular elevator
function. The system shall be a universal, non-proprietary overlay. It shall be adaptable to all
elevator control equipment, new or existing, relay based or microprocessor based.

1.

System Description: Distribute the data acquisition, data processing and data recording
capabilities of the system, to independent operating nodes or stations. Provide capability
to communicate with one (1) Central Station(s) [defined as being connected to a main
station via modem connection with appropriate security pass word protection and software
in any remote location] and one (1) Main Station [defined as being in or near each elevator
controller cabinet]. The Central Station is located in the Capitol - Elevator Shop. Equip
each controller with exterior access via modem. Report information collected and stored
at a main station to one or more Central Stations by periodic communications over a data
transmission medium. Report all alarms to central station printer as described below.

a. Operating Systems: The operating systems shall be MS-Windows based. Provide
backup software on a clearly labeled CD-ROM. It shall be possible for the user to
install or reinstall monitoring system software at any main station or remote station.

b. Computer Software (Central Station) Requirements: Provide, within thirty (30)
days of start of construction, load and test all necessary software to complete
connection and communication between all existing central and main stations, all
new main stations addressed in this Contract and the central station.

c. Data retention: The data received by the main station monitoring system shall not
suffer any loss or corruption of that data due to power loss to the controller cabinet.

Data Processing (Input) Logic: User programmable logic shall allow the input signals
detected by the system to be combined using these logical operators or their equivalent:
"and," "or," "and not," "ornot." It shall be possible for the system to delay the recognition
of any signal in increments of no more than one second, up to at least 99 seconds. It shall
be possible for the user to invert input signals (treat the presence of voltage as the absence
of' voltage, and vice-versa). It shall be possible to combine at least eight input signals using
logic, time delay, and signal inversion, in any combination. The programming which
governs the way the system combines inputs to recognize events shall be completely under
user control.
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3. User Programmability: The system shall be user programmable and field configurable.
Raw data shall be processed, reported and recorded according to user programmable
instructions. It shall be possible for the user to change the way the system processes raw
data, to edit the definition of monitored events and to edit the real-time car status display.

4. Human Interface: All command options shall be selectable by menu selection. All
system commands shall be via keyboard or mouse entry. It shall be possible for the user
to enter all of the commands necessary for system operation without exiting the monitoring
program and without entering DOS commands. All screen prompts and menu selections
which are not user programmable shall be in plain English words. User programmable
messages and descriptions, such as alarm reports, shall also be plain English messages, the
exact wording of alarms and/or reports shall be submitted by Contractor for determination
by the AOC.

5. Definition of Monitored Events: It shall be possible for the user to define an event
identified by the presence of a particular input or combination of inputs. The user shall be
able to control the manner in which an event is reported and recorded.

B.  Central Stations: Through the security system it shall be possible to edit user programmable
features or main station assignments from one (Elevator Shop) central station. It shall be
possible to view real-time elevator displays at any main station, to upload main station data files
to any central station, and to print reports at any central station.

1. Central Data Storage: All of the alarms which are automatically reported to a main
station will also be transmitted, printed and stored automatically in the database at the
central station. It shall also be possible for the user to selectively upload files from any
main station in the system. Uploaded files shall also be stored in the database of the
Central Station to which they are transferred and will remain available for report
generation until purged.

2. Real-Time Car Status Display: It shall be possible to view the current position of an
elevator in the hoistway, the status of its doors, the direction of its travel, and other
operational status by entering keyboard commands at the main station (for any elevator in
the system) or at a remote station (for any elevator monitored by that remote station). The
information displayed shall be user programmable.

3. Alarm viewing and Print out: Provide capability to report from all main stations to
Elevator Shop central station computer and printer all alarm activations. Each alarm report
received at a central station will, if designated by the user, (1) appear on the screen, (2) be
printed on a printer and (3) sound an audible tone. Each alarm report shall have the
following information:

Building name

Elevator number

Time of alarm

Name of alarm (Code designation) and type

Floor elevator is at or was last located and direction of travel when alarm was
activated

Definition of alarm (if relevant)

°opoos

=
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C. Main Stations (Elevator controller): Each main station shall have a minimum of six (6)
programmable com port connections for connection to a laptop diagnostic computer located on
a readily accessible surface of the subject cabinets and capable of diagnostic and report
communication. Information shall be stored and accessible through the main station com port
via laptop computer. It shall be possible for each individual controller main station to operate
independently and to store all of the alarm and statistical data it acquires for up to 30 days. All
of the elevator control equipment to be monitored in a machine room shall be monitored by one
individual/group main station.

1. Method of Acquiring Data: Each remote station shall have discrete inputs which shall
be connected to test points in elevator control circuitry. The monitoring system's input
circuitry shall be generic, capable of detecting discrete AC or DC signals overa wide range
of voltages. The system shall be adaptable to controllers made by any manufacturer.

2. Automatic, Centralized Alarm Reporting: Each remote station shall be capable of
automatically reporting user designated alarms, such as those signifying elevator
shutdowns, to one or more main stations (central reporting locations). The medium over
which such automatic reports shall be communicated shall be voice grade telephone lines
equipped with modems (or an approved equivalent of modem communications). All
reported alarms will be stored in the database at the main station.

3. Main Station Message Queue: It shall be possible for the user to program a main station
to report alarms to a central station as soon as they are detected or to delay reporting them
for a specified length of time. The time delay shall be programmable in minutes and
seconds up to at least one and one half hours. The remote station shall be capable of
storing at least 400 reportable alarms without reporting them to a main station and without
interfering with the normal collection and storage of data by that remote station. The
remote station shall continue to function normally, even if the communications link is
inoperative or if any or all main stations are off line.

4. Input circuitry, isolation and breakdown voltage: The monitoring system shall be
capable of safely monitoring safety strings and other critical elevator control circuits. Each
and every input to the monitoring system shall be optically isolated. The breakdown
voltage rating of the monitoring system's inputs shall be 300 volts RMS or more. The
input circuitry shall be designed such that when connected to a relay type elevator
controller, no malfunction of the input circuitry can (1) energize a relay on the monitored
controller which should not be energized or (2) de-energize a relay on the monitored
controller which should be energized.

5. Number of Inputs: A main station for a particular machine room shall be equipped with
enough inputs to monitor at least 50 points on each elevator controller in that machine
room.

6. Raw Data to Be Acquired: The inputs at each main station shall be connected by hard
wire to test points or output modules on the elevator controllers to be monitored. The
signals monitored on these points will convey raw data to the remote station. The exact
points and signals to be monitored will vary with installed elevator equipment and will
depend upon manufacturer, type of circuitry and the date of manufacture. A list of signals
required to be monitored is as follows:
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a. Raw data acquired for each individual elevator:

1)
2)
3)
4)
)
6)
7)
8)
9)
10)
11)
12)
13)
14)
15)
16)
17)
18)
19)
20)
21)
22)
23)
24)
25)
26)
27)
28)
29)

Car controller power supply status.

Car position and car direction.

Car run request (advance direction up, down)
Car running status.

Car level

Car safety string status.

Gate switch status and door locks status.

Car station stop switch status.

Car in zone (door zone).

Door closed and door open limit status.

Door open failure.

Door closed status.

Doors nudging status.

Door safety edge failure

Final limits status.

Inspection service, independent service, or group service status.
Emergency power (available, selected).

AC overloads and phase failure.

Car start failure.

Firefighters' Service phase 1.

Firefighters' service phase II.

Car at designated floor and car at alternate floor.
Firefighters' Service door hold open.
Firefighters' Service phase II direction up or direction down.
Car calls registered

Up normal limit or down normal limit.
Controller cutout switch.

Light ray or detector failure.

Light ray or detector cutout.

b.  Additional items in safety string:

)
2)
3)
4)

Up final limit and down final limit.
Safety operated switch

Top exit switch

Pit stop switch

c.  The exact list of points to be monitored on each individual elevator will be compiled
by the supplier of the remote monitoring system and will be submitted to the buyer
for final approval.

PART 3 - EXECUTION

3.1 SITE CONDITION INSPECTION:

A.  Prior to commencement of equipment installation, examine hoistway and machine room areas.
Verify that no irregularities exist which affect execution of work specified.
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B.

Do not proceed with installation until existing work in place conforms to stated project
conditions.

3.2 PREPARATION AND PROTECTION:

A.

Protection: Furnish, erect and maintain catch platforms, lights, barriers, weather protection,
warning signs and other items as required for proper protection of the public, occupants of the
building, workmen engaged in work and adjacent construction. Multiple hoistway shall be
screened from top to bottom during construction. All hoistway entrances under construction
shall be barricaded, top to bottom. Barricade plan shall be submitted to the Architect for
approval.

1.  Provide and maintain temporary protection of the existing structure designated to remain
where removal and new work is being done, connections made, materials handled or
equipment moved.

2. Maintain adequate fire extinguishers within sight of the work at all times that any cutting
or torching operations are performed on the Work.

Debris Containment: Take necessary precautions to prevent dust from rising by wetting
removed masonry, concrete, plaster and similar debris. Protect unaltered portions of the existing
building affected by the operations under this Section by dust-proof partitions and other
adequate means.

3.3 REMOVAL OF EXISTING EQUIPMENT:

A.

General: Perform removal and alteration work as indicated, with due care, including shoring,
bracing, etc. Be responsible for damage, which may be caused by such work, to any part or parts
of existing structures or items designated for reuse. Perform patching restoration and new work
in accordance with contract requirements.

Provide means to remove existing and/or new equipment in the machine rooms. Provide any
demolition and repair made necessary by this requirement. Submit the scope/plan of any
necessary removal to the Architect for approval before starting work.

Component Deposition: Materials or items designated to become the property of the Architect
shall be removed with care and stored in a location designated by the Architect. Remove such
items with care, under the supervision of the trade responsible for reinstallation; protect and
store until required. Replace any material or items damaged in its removal to the satisfaction
of the Architect. Materials or items removed and not designated to become the property of the
Architect or be reinstalled shall become the property of the Contractor and shall be removed
from the property.

34 ELEVATOR MODERNIZATION:

A.

General: Install equipment in accordance with Manufacturer's direction, referenced codes, and
contract requirements. Install machine room equipment with clearances in accordance with
referenced codes and contract requirements.

New Equipment: Provide required new components and install in accordance with
manufacturer's written instructions. Modify new equipment to accommodate existing conditions
only in conformance with approved shop drawings.
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1.  Fabricate and assemble various parts in shop to minimize field assembly. Assemble parts
which require close field fit in the shop and mark for field erection.

Refurbished Equipment: Where existing equipment and fixtures are indicated to be re-used,
repair such equipment and fixtures and put in perfect working order. Coordinate required
refinishing of metals, wood and like material with the Architect.

Clean Existing Components Scheduled to Remain: Clean the following items of oil, grease,
scale, and other foreign matter, and apply one coat of field-applied machinery enamel:

1. All exposed equipment and metal work installed as part of this work which does not have
architectural finish.

2. Machine room equipment.

3. Neatly touch up damaged factory-painted surfaces with original paint and color. Protect
machine-finish surfaces against corrosion.

Maintenance Provisions: Install items so they may be easily removed for maintenance and
repair; and so that access for maintenance is safe and readily available.

3.5 CLEANING AND PREPARATION:

A.

Work Areas: Keep work areas orderly and free from debris during progress of project.
Remove packaging materials on a daily basis as equipment is installed. Remove all loose
materials and filings resulting from work.

Machine Room: Clean machine room equipment and floor of dirt, oil and grease.

Hoistways: Clean hoistways, cars, car enclosures, entrances, operating and signal fixtures, and
trim of dirt, oil, grease, and fingermarks.

3.6 PAINTING AND FIELD FINISHING:

A.

All equipment and metal work installed or reused under this contract, which does not have a
baked enamel or special architectural finish and which is exposed in the hoistway, shall be
cleaned and painted one field coat of enamel. The shank and base of the T-Section of the guide
rails shall be thoroughly cleaned and painted one field coat of black metal enamel.

All machine room equipment shall be painted upon completion of the installation with the
manufacturer's standard machinery enamel.

3.7 ADJUSTMENTS:

A.

Alignment of Guide Rails: Align guide rails vertically with tolerance of 1/8" in 100'. Secure
joints without gaps and file any irregularities to a smooth surface.

Balance Cars: Balance cars to equalize pressure of guide shoe rollers on rails.
Lubrication: Lubricate all equipment in accordance with Manufacturer's instructions.

Adjustments: Adjust motors, controllers, leveling switches, limit switches, stopping switches,
door operators, interlocks and safety devices, etc., to achieve required performance levels.
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3.8 ACCEPTANCE INSPECTIONS AND TESTS:

A. General: Inspection and tests of the installed equipment shall be made in the presence of a
representative of the Architect. Perform tests required by ASME A17.1 Safety Code For
Elevators And Escalators, with procedures described in ASME A17.2 Inspectors' Manual for
Elevators and Escalators. The Contractor shall be responsible for providing the necessary
equipment (weights, meters, etc.) to preform any and all tests. Final acceptance shall only be
given after all field quality control inspections and tests are complete, all submittals and
certificates have been received. Accurate alignment of sheaves will be checked at time of final
inspection to insure minimum rope wear.

B. Required Tests: Perform the following tests:

Door operation and closing force.
Capacity tests.

Leveling tests.

Safety tests.

Starting, accelerating, running.
Decelerating, stopping accuracy.
Equipment noise levels.

Signal fixture operation.

Overall ride quality.

0. Monitoring system functioning properly.

i i Al

C.  Test Results: Inall test conditions, obtain specified speed, performance times, floor accuracy
without re-leveling, and ride quality to satisfaction of the Architect.

1.  Temperaturerise in motor windings shall be limited to 120 deg. F above ambient. Conduct
a full-capacity, one-hour running test, stopping at each floor for 10 seconds in up and down
directions, if equipment performance is questionable in the Architect's judgement.

2. Notify Architect 10 days in advance when ready for final review of each elevator.

D. Performance Guarantee: Should these tests develop any defects or evidence of poor
workmanship, any variance or noncompliance with the requirements of the specified codes
and/or ordinances or any variance or noncompliance with the requirements of these
specifications, the following work and/or repairs shall be completed at no expense to the
Government:

1.  Replace equipment that does not meet Code or specification requirements.

2. Perform work and furnish labor, materials and equipment necessary to meet specified
operation and performance.

3. Performand assume cost for retesting required by Governing Code Authority and Architect
to verify specified operation and/or performance.

3.9 INSTRUCTION AND DEMONSTRATION:

A. Training: Provide a training session for each elevator, conducted by authorized instructors, of
4 hours continuous duration and during the working hours of 7 AM to 3 PM, Monday through
Friday. The Architects' personnel (maximum 6 per class) designated to receive training will be
identified to the Contractor prior to the scheduled training. The major topics/ area of instruction
shall be addressed in the training sessions are as follows:
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1. Troubleshooting of all the mechanical systems such as the door operators, safety
interlocks, safety systems, etc.

2. Troubleshooting of the electrical/electronic control system and subsystems in conjunction
with the use of the straight line and schematic diagrams provided by the Contractor.

B.  Scheduling: Training shall be provided on each elevator after it has been completely finished,

tested and ready for turnover to the Architect.

3.10 ELEVATOR SCHEDULE (EXISTING):

Item / Elevator No. East & West HUG
Controller Manufacturer Montgomery
Controls Simplex
Capacity (Ibs) 3500%*
Speed (fpm)
Rise (Ft) 18
Stops/Opening (Front) 3
Hall Buttons (# Risers) 1
Pump Motor (Type) Hydro
Pump Motor Characteristics (V/A/HP)
Main (Designated) Floor A
Alternate Floor C
Car Size (W/D/H) ft 80"/63"/96"
Entrance Size (W/H) ft. 44" /T
Entrance Type (Speed/Opening) 2-speed / side
Door Protection safe edge

** Due to change to Holeless elevator assembly, it is anticipated that the
new elevator will have a reduced capacity. Provide the greatest capacity
which can be accommodated within the current hoistway dimensions.

END OF SECTION 14240
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WAIS Document Retrieval

GENERAL DECI SI ON: DC20030003 09/ 16/ 2005 DC3

Dat e: Septenber 16, 2005
General Deci sion Nunmber: DC20030003 09/ 16/ 2005

Super seded Ceneral Decision Nunber: DC020003
State: District of Colunbia

Construction Type: Buil ding

County: District of Colunbia Statew de.

BUI LDI NG CONSTRUCTI ON PRQJECTS (Does not include single famly
honmes and apartnents up to and including 4 stories)

Modi fi cati on Nunber Publ i cati on Date
0 06/ 13/ 2003
1 10/ 03/ 2003
2 10/ 31/ 2003
3 01/ 09/ 2004
4 03/ 19/ 2004
5 04/ 02/ 2004
6 05/ 14/ 2004
7 06/ 11/ 2004
8 06/ 18/ 2004
9 06/ 25/ 2004

10 07/ 02/ 2004
11 07/ 09/ 2004
12 07/ 16/ 2004
13 08/ 13/ 2004
14 08/ 20/ 2004
15 09/ 17/ 2004
16 09/ 24/ 2004
17 10/ 29/ 2004
18 11/ 12/ 2004
19 01/ 21/ 2005
20 04/ 01/ 2005
21 05/ 06/ 2005
22 06/ 03/ 2005
23 06/ 10/ 2005
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24 06/ 24/ 2005
25 07/ 01/ 2005
26 07/ 08/ 2005
27 07/ 22/ 2005
28 08/ 19/ 2005
29 08/ 26/ 2005
30 09/ 16/ 2005

* ASBE0024- 001 03/01/ 2005
Rat es Fri nges

Asbest os Wirker/ Heat and
Frost | nsul ator
| ncl udes application of
all insulating material s,
protective coverings,
coatings and finishes to
all types of nechani cal

ASBE0024- 002 03/01/ 2005
Rat es Fri nges

Hazar dous Material Handl er
| ncl udes preparation,
wetting, stripping,
renmoval , scrapping,
vacuum ng, baggi ng and
di sposi ng of all
I nsul ation materi al s,
whet her they contain
asbestos or not, from
mechani cal systems.......... $ 11.93 5.85

* ASBE0024- 005 06/ 17/ 2005
Rat es Fri nges
Fire Stop Techni ci an

I ncl udes the application
of materials or devices
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wi thin or around
penetrations and openi ngs
in all rated wall or floor
assenblies, in order to
prevent the passage of
fire, snoke or other
gases. The application

i ncl udes all conponents

I nvolved in creating the
rated barrier at perineter
sl ab edges and exterior
cavities, the head of
gypsum board or concrete
wal | s, joints between
rated wall or fl oor
conponents, sealing of
penetrating itens and

bl ank openings.............. $ 20.94 5.59

Rat es Fri nges
Bricklayer..................... $ 25.00 6. 09
CARPO132-006 05/01/2005
Rat es Fri nges
Carpenter (Including Drywall
Hanging)....................... $ 22.89 5.39
Piledriver..................... $ 21.47 5.81
ELECD026-003 09/02/2002
Rat es Fri nges
Conmuni cation Technician....... $ 20. 60 5.09

SCOPE OF WORK: I ncludes | ow voltage construction,
install ati on, mai ntenance and renoval of tel edata
facilities (voice, data and video) including outside plant,
t el ephone and data inside wire, interconnect, term nal
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equi prent, central offices, PABX, fiber optic cable and
equi pnment, railroad conmuni cations, mcro waves, VSAT,

bypass, CATV, WAN (Wde area networks), LAN (Local area
networks) and |1 SDN (I ntegrated systens digital network).

WORK EXCLUDED: The installation of conmputer systens in

i ndustrial applications such as assenbly |ines, robotics
and conputer controller manufacturing systens. The

i nstallation of conduit and/or raceways shall be installed
by Inside Wrenen. On sites where there is no Inside
Wreman enpl oyed, the Tel edata Technician may install
raceway or conduit not greater than 10 feet. Fire al arm
work is excluded on all new construction sites or wherever
the fire alarmsystemis installed in conduit. Al HVAC
control work.

ELEC0026- 016 06/ 06/ 2005

Rat es Fri nges
El ectrician (Excluding
Communi cat i on- Low Vol t age
Wring)............. .. ... $ 30.15 9. 90+3%ra

a. PAI D HOLI DAYS: New Year's Day, Martin Luther King Jr.'s
Bi rt hday, | nauguration Day, Menorial Day, Fourth of July,
Labor Day, Veterans Day, Thanksgiving Day, the day after
Thanksgi ving and Christmas Day or days designated as | egal
hol i days by the Federal Governnent.

ENGQ 0077- 009 05/01/ 2005

Rat es Fri nges

Power equi pment operators:
Boom Trucks................. $ 24.87 6. 02+a
Cranes (35 tons and above)..$ 25.74 6. 02+a+b
Cranes (under 35 tons)...... $ 25.28 6. 02+a+b
Forklifts................... $ 17.50 6. 02+a
Piledrivers................. $ 25.28 6. 02+a

a. PAI D HCLI DAYS:
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New Years Day, |naugural Day, Decoration Day, |ndependence
Day, Labor Day, Martin Luther King s Birthday, Veterans
Day, Thanksgiving Day, Friday after Thanksgi vi ng and
Chri st mas Day.

b. PREM UM PAY:
Tower cranes and cranes 100-ton and over to receive $1.00 per
hour prem um over G oup One.

| RONOOO5- 001 06/ 01/ 2003

Rat es Fri nges
| r onwor ker s:
Structural, O nanmental and
Chain Link Fence............ $ 24.00 8. 975
|RONO201-003 05/01/2005
Rat es Fri nges
| ronworker, Reinforcing........ $ 24.45 9.73
LABCDO74-001 06/01/2005
Rat es Fri nges
Laborer: Skilled............... $ 18.03 3.12

FOOTNOTE: Pot nen, power tool operator, small nmachine
operator, concrete |abor including concrete preparation,

si gnal men, | aser beam operator, waterproofer, open caisson,
test pit, underpinning, pier hole and ditches, |aggers and
all work associated with lagging that is not expressly
stated, strippers, operator of hand derricks, vibrator
operators, pipelayers, or tile |ayers, operators of

j ackhanmmer s, paving breakers, spaders or any nachine that
does the sane general type of work, scaffold builders,
operators of townasters, scootcretes, buggynobiles and

ot her machi nes of simlar character, operators of tanpers
and rammers, and ot her machines that do the sane general
type of work, whether powered by air, electric or gasoline
bui | ders of trestle scaffolds over one tier high and sand
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bl asters, power and chain saw operators used in clearing,
installers of well points, wagon drill operators, acetylene
burners and |icensed powder nen.

LABO0456- 012 06/ 01/ 2005

Rat es Fri nges
Laborers:
Mason Tenders (Brick)....... $ 13.75 3.12
Mortarnen, Scaffold Buil ders$ 14. 45 3.12
MARB0O002- 002 05/ 01/ 2005
Rat es Fri nges
Marble & Stone Mason........... $ 28.72 10. 55

| NCLUDES poi nting, caul king and cleaning of Al types of
masonry, brick, stone and cenent structures; EXCEPT

poi nting, caul king and cl eaning of exisiting nasonry,
brick, stone and cenent (restoration work)

MARBO003- 001 05/01/ 2005

Rat es Fri nges
Mosai c & Terrazzo \Worker,
Tile Layer..................... $ 23.17 8.53
MARBO003-004 05/01/2005
Rat es Fri nges
Marble, Tile & Terrazzo
Finisher....................... $ 18.72 7.62
PAINOOS1-004 06/01/2005
Rat es Fri nges

d azi er
Contracts $2, 000, 000 and
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PAI NOO51- 010 06/ 01/ 2005

Rat es Fri nges
Pai nt ers:
Brush, Roller, Spray and
Drywal | Finishers........... $ 21.31 7.06
PLAS0891- 003 05/01/ 2004
Rat es Fri nges
Cenent MasoON................... $ 23.73 4. 945
PLUMDOO5- 007 08/ 01/ 2005
Rat es Fri nges
Pl unber
Apartnent Buil dings over 4
stories (except hotels)..... $ 19. 86 7.56+a
ALL Other Work.............. $ 31.05 11. 26+a

a. PAI D HOLI DAYS: Labor Day, Veterans' Day, Thanksgi vi ng Day
and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Menorial Day and the
Fourth of July.

* PLUMD602- 006 08/ 01/ 2005

Rat es Fri nges
Steanfitter, Refrigeration &
Air Conditioning Mechanic
(1 ncludi ng HVAC Pi pe Wrk)..... $ 30.27 12. 02+a

a. PAI D HOLI DAYS:
New Year's Day, Martin Luther King' s Birthday, Menorial Day,
| ndependence Day, Labor Day, Veterans Day, Thanksgivi ng Day
and the day after Thanksgiving Day and Chri stmas Day.
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Rat es Fri nges
Sprinkler Fitter............... $ 25.05 11. 00
* SHEE0100- 002 07/01/ 2005
Rat es Fri nges
Sheet Metal Worker (Including
HVAC Duct WOrk)................ $ 29.18 10. 51
SUDC2000- 001 04/ 12/ 2000
Rat es Fri nges
Laborer, Unskilled............. $ 11.83 2.23
Poi nter, caul ker and cl eaner
| NCLUDES poi nti ng,
caul king and cl eani ng of
exi sting masonry, brick,
stone and cenent
structures (restoration
wor k) ; EXCLUDES poi nti ng,
caul king and cl eani ng of
new or repl acenent
masonry, brick, stone and
cement...................... $ 20.00

VELDERS - Receive rate prescribed for craft performng
operation to which welding is incidental.

Unlisted classifications needed for work not included wthin
the scope of the classifications listed nay be added after
award only as provided in the | abor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).
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In the listing above, the "SU' designation neans that rates
| i sted under the identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations
I ndi cat e uni ons whose rates have been determ ned to be
prevai l i ng.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determ nati on

* a survey underlying a wage determ nation

a Wage and Hour Division letter setting forth a position on
a wage determ nation matter

* a conformance (additional classification and rate) ruling

*

On survey related matters, initial contact, including requests
for summari es of surveys, should be with the Wage and Hour
Regional O fice for the area in which the survey was conduct ed
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.

Wth regard to any other matter not yet ripe for the fornal
process described here, initial contact should be with the
Branch of Construction WAage Determ nations. Wite to:

Branch of Construction WAge Determ nati ons
Wage and Hour Division

U.S. Departnent of Labor

200 Constitution Avenue, N W

Washi ngt on, DC 20210

2.) If the answer to the questionin 1.) is yes, then an

i nterested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adm ni strator
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U.S. Departnent of Labor
200 Constitution Avenue, N W
Washi ngt on, DC 20210

The request should be acconpanied by a full statenent of the
i nterested party's position and by any information (wage
paynent data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
I nterested party nmay appeal directly to the Adm nistrative
Revi ew Board (fornmerly the Wage Appeals Board). Wite to:

Adm ni strati ve Revi ew Board
U. S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

4.) Al decisions by the Adm nistrative Review Board are final.

END OF GENERAL DECI SI ON
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Wage Determination: 1978-1183, 40 Page 1 of 2

REGISTER OF WAGE DETERMINATIONS UNDER U.S. DEPARTMENT OF LABOR
THE SERVICE CONTRACT ACT EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secretary of Labor WAGE AND HOUR DIVISION

WASHINGTON, D.C. 20210

Wage Determination No.: 1978-1183
Revision No.: 40
Date of Last Revision: 03/09/2005

William W.Gross Division of Wage
Director Determinations

States: District of Columbia, Maryland, Virginia

Avrea: District of Columbia Statewide

Maryland Counties of Calvert, Charles, Montgomery, Prince George's, St Mary's

Virginia Counties of Arlington, Clarke, Culpeper, Fairfax, Fauquier, Frederick, Greene, King George, Loudoun, Madison,
Orange, Page, Prince William, Rappahannock, Shenandoah, Spotsylvania, Stafford, Warren, Westmoreland

**Fringe Benefits Required Follow the Occupational Listing**

OCCUPATION CODE - TITLE MINIMUM WAGE RATE
23210 - Elevator Repairer (1,2,3,4,5,6) 28 .865

23220 - Elevator Repairer Helper (1,2,3,4,5,6) 20.21

23230 - Elevator Repairer Helper, Probationary 14 43

A newly hired employee may be classified as a probationary helper if, over an aggregate period of not more than nine
months, he/she has not more than six months experience in the industry. A month shall be deemed worked when the
probationary employee has completed 100 hours in a month.

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

HOLIDAYS: A minimum of eight paid holidays per year: New Year's Day, Washington's Birthday, Memorial Day,
Independence Day, Labor Day, Veterans' Day, Thanksgiving Day, and Christmas Day. (A contractor may substitute for any
of the named holidays another day off with pay in accordance with a plan communicated to the employees involved.) (See 29
CFR 4.174)

THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING BENEFITS (as
numbered):

1) HEALTH & WELFARE: 7.025 per hour for all hours worked.

2) VACATION: Annual vacation pay is accrued as follows: After 6 months but less than 5 years of service in the industry, 6
percent of regular hourly rate for all hours worked, not to exceed 120 hours pay; more than 5 years of service in the industry,
8 percent of regular hourly rate for all hours worked, at least 160 hours vacation pay. Maximum hours of vacation pay are
applicable to an employee who works 1750 hours or more but less than 2000 hours in the year.

3) PENSION: $3.42 per hour for all hour worked

4) EDUCATIONAL FUND: $ .37 per hour for all hours worked.

http://www.dol-esa.gov/sf98/getwd.htm?wdid=26059 9/13/2005
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5) Work Preservation Fund (Elevator): $ 0.10 per hour.

6) Elevator - Annunity and 401 (k) Plan: $.95 per hour for all hours worked.

http://www.dol-esa.gov/sf98/getwd.htm?wdid=26059 9/13/2005



DATE BOND EXECUTED (Musr nor be later than bid
opening datel

BID BOND

[Ses m.ﬂmchhfh reverse)

OMB NO.:9000-0045

Public reporting burden for this collaction of information is astimated to average 15 minutes per response, including tha time for reviewing instructions, saarching uni:ting' data
sources, gathering and maintaining the data needad, and completing and reviewing the collection of infermation. Send comments regarding this burden estimats or any other
E?Eﬂﬂt :E:'E'-'hi! collection of information, including suggestions for raducing this burden, to the FAR Secretariat [MVR], Fedaral Acquisition Policy Division, GSA, Washington,

PRINCIPAL (Legal name and business address) TYPE OF ORGANIZATION ("X " one)
INDIVIDUAL PARTNERSHIP
JOINT VENTURE CORPORATION

STATE OF INCORPORATION

SURETYI(IES) (Name and business address)

PENAL SUM OF BOND i BID IDENTIFICATION
T AMOUNT NOT TO EXCEED [BID DATE + [INVITATION NO.
PRICE MILLIONIS) THOUSANDI(S) HUNDREDI(S) CENTS
ke FOR (Construction,
Supplies, or Services)| |
OBUGATION: |

We, the Principal and Surety(ies) are firmly bound to the United States of America (hereinafter called the Government) in the above penal sum. For
payment of the penal sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally. However, where the Sureties
are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum “jointly and severally” as well as "severally” only for the purpose of
allowing a joint action or actions against any or all of us. For all other purposes, each Surety binds itself, jointly and severally with the Principal, for the
payment of the sum shown oppasite the name of the Surety. If no limit of liability is indicated, the limit of liability is the full amount of the penal sum.

CONDITIONS:

The Principal has submitted the bid identified above,

THEREFORE:

The abave obligation is void if the Principal - (a) upon acceptance by the Government of the bid identified above, within the period specified therein for
acceptance (sixty (60) days if no period is specified), executes the further contractual documents and gives the bond(s) required by the terms of the bid
as accepted within the time specified (ten {10) days if no period is specified) after receipt of the forms by the principal; or (b) in the event of failure to
executﬁ such further contractual documents and give such bonds, pays the Government for any cost of procuring the work which exceeds the amount
of the bid.

Each Surety executing this instrument agrees that its obligation is not impaired by any extension(s) of the time for acceptance of the bid that the
Principal may grant to the Government. Motice to the suretyl(ies) of extension(s) are waived. However, waiver of the notice applies only to extensions
aggregating not more than sixty (6Q) calendar days in addition to the period originally allowed for acceptance of the bid.

=

WITNESS: '
JThe Princinal and Suretylies) executed this bid hond and affixed their seals gn the abave date
PRINCIPAL
1. 3 3.
SIGNATURE(S)
' (Seall (Seail {Seal] Corporate
1. 2, ;
NAME(S) & 3 Seal
TITLE(S)
iTyped)
INDIVIDUAL SURETYI(IES])
1. 7.
SIGNATURE(S) .
{Seall (Seal)
NAME(S) ' 2.
(Typed)
CORPORATE SURETYI(IES)
NAME & STATE OF INC. LIABILITY LIMIT ($)
= ADDRESS
t 1. 2. Corporate o
F ISIGNATURE(S) 4 o
o . Seal
7 | NAMES) & |1 .
TITLE(S)
fTyped] .
I —— = e o = = m
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 24 (rev. 10-98

Previous edition is usable Prescribed by GSA - FAR (48 CFR) 53.228B(a




] names STATE OF INC. LIABILITY LIMIT ($) i =

x| ADORESS
":: = Corporate
lu BIGNATURE(S)
> Seal
7| NAMEIS) & 2.

TITLEIS)

(Typed)

NAME & STATE OF INC., LIABILITY LIMIT (5)
| ADDRESS
= 2
= SIGNATURELS) Corporate
[ Seal
2 | NAME(S) & 2

TITLE(S)

(Typed)

NAME & STATE QOF INC. LIABILITY UMIT (5)
ol ADDRESS
":: o Corporate
L BIGNATURE(S)
= . Seal
2 [ NAME(S) & T

TITLE(S)

(Typed]

NAME & STATE OF INC. LIABILITY LIMIT ($)
w! ADDRESS

. ¥,

E EIEHATUHE-:SI Corporate
= Seal
7 [ NAMEIS) & 2.

TITLE(S)

(Typed)

NAME & STATE OF INC. LIABILITY LIMIT (%)
w| ADDRESS
t % Corporate
\J SIGNATURE(S)
o Seal
2 [ NAMES) & 7

TITLE(S)

(Typed)

Sikiiei STATE OF INC. LIABILITY LIMIT {$)
¢7| ADDRESS
> gn .
= SIGNATURE(S) Corporate
> Seal
7 [ NAMES) & 2.

TITLE(S)

{Typed]

INSTRUCTIONS

1. This form is authorized for use when a bid guaranty is required. Any deviation from this form will require the written approval of
the Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the space designated "Principal™ on the face of the form. An
authorized person shall sign the bond. Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence
of authority if that representative is.not a member of the firm, partnership, or joint venture, or an officer of the corporation involved,

3. The bond may express penal sum as a percentage of the bid price. In these cases, the bond may state a maximum dollar limitation
(e.g., 20% of the bid price but the amount not to exceed dollars).

4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury's list of approved sureties and
must act within the limitation listed therein. where more than one corporate surety is involved, their names and addresses shall appear
in the spaces {Surety A, Surety B, etc.) headed "CORPORATE SURETY(IES).” In the space designed "SURETY(IES])" on the face of the

form, insert only the letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of Individual surety (Standard Form 28), for each individual surety,
shall accompany the bond. :-The Government may require the surety to furnish additional substantiating information concerning its

financial capability.

5. Corporations executing the bond shall affix their corporate seals. !nﬁﬁviduais shall execute the bond opposite the word "Corporate
Seal": and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. Inits application to negotiated contracts, the terms “bid" and "bidder" shall include "proposal”™ and "offeror.”

— e ———————— e ——
STANDARD FORM 24 (Rev. 10-98) BACK



FAR (48) CFR 53.214(g))
FAR (48) CFR 53.215-1(h))
OF-17 (12/93)
Offer Label

NOTICE TO OFFEROR
1. THIS LABEL MAY ONLY BE USED ON ENVELOPES

LARGER THAN 156 mm (6 1/8 INCHES) IN HEIGHT
AND 292 mm (11 1/2 INCHES) IN LENGTH.

2. Print or type your name and address in the UPPER left corner
of the envelope containing your offer.

3. Complete the bottom portion of this form and paste it on the
LOWER left corner of the envelope, unless the envelope is
156 mm by 292 mm ( 6 1/8 inches by 11 1/2 inches) or smaller.

OFFER

SOLICITATION NO.

DATE FOR RECEIPT OF OFFERS

TIME FOR RECEIPT OF OFFERS
AM | pvj

OFFICE DESIGNATED TO RECEIVE OFFERS
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UNITED STATES CAPITOL POLICE
WASHINGTON, D.C. ZQSJD-?EJB o

REQUEST FOR CHECK OF CRIMINAL HISTORY RECORIDS

Please report with: (1) a form of valid photo identification and (2) this form; to the Identification Secti -*::-n,;
Room 103B, U.S. Capitol Police Headguarters, 119 D Street, N.E. -
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1 Name (Last, First, Middle)

Street & No.

City & State
Zip
Tele:

Other names ever used (e.g. maiden name, nickname, eic.)

" |

3 Date of Birth (Monith, Day, Year) 4 Birthplace (Ciry and Siate or County)

5 Social Security Number 6 Sex

O Male [ Female

7 Race 8 Height | 9 Weight. | 10 Eye Color | 11 Hair Color

SIGNATURE AND RELEASE OF INFORMATION:

D THE FOLLOWING CAREFULLY BEFORE YOU SIGN:

] understand that the information provided ‘abnﬁewi]l'b__ﬂ ased to check the criminal history -
records of the Federal Bureau of Investigation (FBI). |

] consent to the use of the information provided above in making a security.determination
COnCerning me.

] certify that, to-the best of my knowledge.and belied, all the information provided above is
true, corréct, and complete, and made in good faith. "

12 Signature 12 Date Signed (Month, Day, Year)




15 Title
16 Telephone number 17 Date of Request
SIGNATURE AND REQUEST: B

1 request that the applicant/employee indicated above be fingerprinted by the United States
Capitol Police and that these fingerprints be submitied for a check of the criminal history
records of the Federal Bureau of Investigation (FBI). This check will be used in making a
security determination concerning this applicant/employee.

18 Signature | 19 Date Signed (Month, Day, Year)
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20 Individual Receiving Request

21 Date/Time Received

22 1S #:
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